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0 10/22/2020| 604 | TC-961[5 TRAFFIC CONTROL PLAN DETOUR PLAN - I-90 WB TO I-405 NB B 06/25/21 MOT SNO3 TRAFFIC CONTROL PLAN SEGMENT 1A TABULATION OF TEMPORARY SIGNING
0 02/04/21 1007 | TC-962|1 DETOUR PLAN 1-405 SB TO SR 167/RAINER AVE S B 05/21/21 MOT SNO4 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 2, PHASE 2 SIGN TABLE
0 02/04/21 1007 | TC-963|1 DETOUR PLAN NB OFF RAMP TO W SR 900/SB SR 169 B 05/21/21 MOT SNO5 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 2, PHASE 5 SIGN TABLE
0 02/04/21 1007 | TC-966|1 DETOUR PLAN SR 167 NB TO I-405 NB HOV RAMP B 05/21/21 MOT SNO6 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 3, PHASE 2 SIGN TABLE
0 04/07/21 1215 | TC-968|1 TRAFFIC CONTROL PLAN NE 6TH ST SB HOV ON-RAMP B 05/21/21 MOT SNO7 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 4, PHASE 2 SIGN TABLE
0 04/07/21 1215 | TC-968|2 TRAFFIC CONTROL PLAN NE 6TH ST SB HOV ON-RAMP B x| 01/07/22 MOT SNO8 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, 2 & 3, SIGN RELOCATION TABLES
0 04/07/21 1215 | TC-972|1 TRAFFIC CONTROL PLAN SR 520 EB TO I-405 SB 2 10/22/20 MOT S01 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 TYPICAL SECTIONS
0 04/07/21 1215 | TC-972)2 TRAFFIC CONTROL PLAN SR 520 EB TO 1-405 SB B MOT S02 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 TYPICAL SECTIONS
0 04/07/21 1215 | TC-972]3 DETOUR PLAN SR 520 EB TO I-405 SB B TC 502 TRAFFIC CONTROL PLAN-MG1-2-3 SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICA
0 04/07/21 1215 | TC-972|4 DETOUR PLAN SR 520 EB TO 1-405 SB 3 02/03/21 MOT S03 TRAFFIC CONTROL PLAN-MG1-2-3 TYPICAL SECTIONS - STAGE 1, PHASE 2
0 08/18/21 1434 | TC-976|1 DETOUR PLAN I-5 NB TO 1-405 NB 1 7/22/2020 251 MOT S04 TRAFFIC CONTROL PLAN-MG1-2-3 TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980]|1 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, MAINLINE CLOSURE 0 03/16/21 1090 MOT S05 TRAFFIC CONTROL PLAN SEGMENT 2A TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|2 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, REGIONAL PCMS MESSA 0 03/16/21 1090 |MOT S06 TRAFFIC CONTROL PLAN SEGMENT 2A TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|3 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, SE 8TH ST LANE CLOSUR 0 03/16/21 1090 MOT SO06A TRAFFIC CONTROL PLAN SEGMENT 2A TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|4 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, NE 4TH ST LANE CLOSU 0 03/31/21 1090 |MOT S07 TRAFFIC CONTROL PLAN SEGMENT 2B TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|5 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, NE 6TH ST LANE CLOSU 0 03/31/21 1090 MOT S08 TRAFFIC CONTROL PLAN SEGMENT 2B TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|6 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, NE 8TH ST LANE CLOSU 0 03/31/21 1090 |MOT SO8A TRAFFIC CONTROL PLAN SEGMENT 2B TYPICAL SECTIONS - STAGE 1, PHASE 2
0 10/08/21 1844 | TC-980|7 TRAFFIC CONTROL PLAN 1-405 SB FULL NIGHTTIME CLOSURE, NE 8TH ST LANE CLOSU B 06/25/21 MOT S09 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 1, PHASE 2 TEMPORARY TYPICAL SECTIONS
0 10/08/21 1844 | TC-980|8 DETOUR PLAN 1-405 SB TO 1-405 SB B 06/25/21 MOT S10 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 1, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981|1 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, I-405 SB MAINL B 06/25/21 MOT S11 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 1, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981(2 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, 1-405 NB MAINL B 06/25/21 MOT S12 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 2, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981|3 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, REGIONAL PCM B 06/25/21 MOT S13 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 2, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981(4 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, SE 8TH ST LANE| B 06/25/21 MOT S14 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 2, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981|5 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, NE 4TH ST LANH B 06/25/21 MOT S15 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 2, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981(6 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, NE 6TH ST LANE B 06/25/21 MOT S16 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 2, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981|7 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, NE 8TH ST LANH B 06/25/21 MOT S17 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 3, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981(8 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, NE 8TH ST LANE B 06/25/21 MOT 518 TRAFFIC CONTROL PLAN SEGMENT 1A STAGE 3, PHASE 2 TEMPORARY TYPICAL SECTIONS
B 11/29/2021 TC-981|9 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, SR 520 RAMP C 0 04/20/21 1103 MOT S19 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 3 TYPICAL SECTIONS
B 11/29/2021 TC-981(|10 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, SR 520 RAMP C 0 04/20/21 1103 |MOT S20 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 4 TYPICAL SECTIONS
B 11/29/2021 TC-981|11 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, DETOUR - 1-405 0 04/20/21 1103 MOT S21 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 5 TYPICAL SECTIONS
B 11/29/2021 TC-981|12 TRAFFIC CONTROL PLAN 1-405 FULL WEEKEND/NIGHTTIME CLOSURE, DETOUR - 114T| 0 05/21/21 MOT S22 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 6 TYPICAL SECTIONS
1 7/22/2020 297 MOT|NO1 TRAFFIC CONTROL PLAN -GN 1 SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO 0 05/21/21 MOT S23 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 6 TYPICAL SECTIONS
3 02/03/21 MOT|NO2 TRAFFIC CONTROL PLAN - MG1-2-3 SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO| 0 05/21/21 MOT S24 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 7 TYPICAL SECTIONS
0 03/16/21 1090 MOT|NO3 TRAFFIC CONTROL PLAN - SEGMENT 2A SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO| 0 05/21/21 MOT S25 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 1, PHASE 8 TYPICAL SECTIONS
B 05/21/21 MOT|NO3A TRAFFIC CONTROL PLAN - SEGMENT 2A SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO| MOT S26
0 03/31/21 1090 MOT|NO4 TRAFFIC CONTROL PLAN - SEGMENT 2B SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO| MOT S27
B 05/21/21 MOT|NO4A TRAFFIC CONTROL PLAN - SEGMENT 2B SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO| B 05/21/21 MOT 528 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 2, PHASE 2 TYPICAL SECTIONS
0 04/07/21 1216 MOT|NO6 TRAFFIC CONTROL PLAN - ERCN SEQUENCE OF CONSTRUCTION & NOTES B 05/21/21 MOT S29 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 2, PHASE 2 TYPICAL SECTIONS
B 06/25/21 MOT|NO7 TRAFFIC CONTROL PLAN - SEGMENT 1A SEQUENCE OF CONSTRUCTION & NOTES B 05/21/21 MOT S30 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 2, PHASE 5 TYPICAL SECTIONS
0 04/01/21 1089 MOT|NO8 TRAFFIC CONTROL PLAN - GN1 SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO B 05/21/21 MOT S31 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 3, PHASE 2 TYPICAL SECTIONS
A 1/20/21 MOT|N09 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1, PHASES 6, 7 & 8 SEQUENCE OF CONSTRUCTION & N B 05/21/21 MOT S32 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 3, PHASE 2 TYPICAL SECTIONS
B 6/08/21 MOT|N10 TRAFFIC CONTROL PLAN - S1B S2P2, S3P2, SEQUENCE OF CONSTRUCTION, NOTES & SIGN SPECIFICATIO B 05/21/21 MOT S33 TRAFFIC CONTROL PLAN SEGMENT 2A STAGE 4, PHASE 2 TYPICAL SECTIONS
0 04/20/21 1103 MOT|N11 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1, PHASES 3, 4 & 5 SEQUENCE OF CONSTRUCTION & N B 05/21/21 MOT S34 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 2, PHASE 2 CROSS SECTIONS
0 05/21/21 MOT|N12 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1, PHASES 6, 7 & 8 SEQUENCE OF CONSTRUCTION & N B 05/21/21 MOT S35 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 2, PHASE 2 CROSS SECTIONS
B [X] 01/07/22 MOT[N13 TRAFFIC CONTROL PLAN SEGMENT 2C SEQUENCE OF CONSTRUCTION & NOTES B 05/21/21 MOT S36 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 2, PHASE 3 CROSS SECTIONS
A 09/17/21 MOT|N14 TRAFFIC CONTROL PLAN SEGMENT 1B SEQUENCE OF CONSTRUCTION & NOTES B 05/21/21 MOT S37 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 2, PHASE 3 CROSS SECTIONS
A 08/11/21 MOT|N15 TRAFFIC CONTROL PLAN SEGMENT 2C SEQUENCE OF CONSTRUCTION & NOTES B 6/08/21 MOT S38 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 2, PHASE 2 TYPICAL SECTIONS
1 7/22/2020 251 MOT|D01 TRAFFIC CONTROL PLAN-MG1-2-3 TEMPORARY RAMP DETAIL B 6/08/21 MOT S39 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 2, PHASE 2 TYPICAL SECTIONS
A 02/19/21 MOT|D04 TRAFFIC CONTROL PLAN - SEGMENT 2A STAGE 2, STAGE 3, STAGE 4 SIGN TABLES B 6/08/21 MOT sS40 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 2 TYPICAL SECTIONS
B 05/21/21 MOT|DO5 TRAFFIC CONTROL PLAN - SEGMENT 2B STAGE 2-2 & STAGE 2-3 SIGN TABLES B 6/08/21 MOT S41 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 2 TYPICAL SECTIONS
B 05/21/21 MOT|DO06 TRAFFIC CONTROL PLAN - SEGMENT 2B STAGE 3 & STAGE 4 SIGN TABLES B 6/08/21 MOT S42 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 2 TYPICAL SECTIONS
B 6/08/21 MOT|PO1 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 2, PHASE 2 PROFILE B 05/21/21 MOT S43 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 2, PHASE 3 CROSS SECTIONS
B 6/08/21 MOT|PO2 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 2, PHASE 2 PROFILE B 05/21/21 MOT S44 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 3, PHASE 2 CROSS SECTIONS
B 6/08/21 MOT|PO3 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 2 PROFILE B 05/21/21 MOT S45 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 3, PHASE 2 CROSS SECTIONS
A 09/17/21 MOT|PO4 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 PROFILE B 05/21/21 MOT S46 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 3, PHASE 2 CROSS SECTIONS
B 06/25/21 MOT[SNO1 TRAFFIC CONTROL PLAN SEGMENT 1A TABULATION OF TEMPORARY SIGNING B |X] 01/07/22 MOT S47 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, PHASE 2 CROSS SECTIONS
B 06/25/21 MOT[SNO2 TRAFFIC CONTROL PLAN SEGMENT 1A TABULATION OF TEMPORARY SIGNING B |X] 01/07/22 MOT S48 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, PHASE 2 CROSS SECTIONS
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B |X]| 01/07/22 MOT|S49 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 16(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5520+00 TO STA 5535+00
B x| 01/07/22 MOT|S50 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 17(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5535+00 TO STA 5550+00
B |X]| 01/07/22 MOT|S51 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 1, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 18(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5550+00 TO STA 5565+00
B x| 01/07/22 MOT|S52 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 2, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 19(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5565+00 TO STA 5580+00
B |X]| 01/07/22 MOT|S53 TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 2, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 20(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5580+00 TO STA 5595+00
0 04/05/21 1089 MOT|S54 TRAFFIC CONTROL PLAN STAGE 1, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 21(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5595+00 TO STA 5610+00
0 04/05/21 1089 MOT|S55 TRAFFIC CONTROL PLAN STAGE 1, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 22(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5610+00 TO STA 5625+00
0 04/07/21 1216 MOT|S56 TRAFFIC CONTROL PLAN - ERCN TEMPORARY TYPICAL SECTIONS B 06/25/21 MOT 23(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5625+00 TO STA 5640+00
0 04/07/21 1216 MOT|S57 TRAFFIC CONTROL PLAN - ERC N TEMPORARY TYPICAL SECTIONS B 06/25/21 MOT 24(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5640+00 TO STA 5655+00
B 05/21/21 MOT|S58 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 3, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 25(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5655+00 TO STA 5670+00
B 05/21/21 MOT|S59 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 4, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 26(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, STA 5670+00 TO STA 5685+00
B 05/21/21 MOT|S60 TRAFFIC CONTROL PLAN SEGMENT 2B STAGE 4, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 14(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5490+00 TO STA 5505+00
B 6/08/21 MOT|S61 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 15(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5505+00 TO STA 5520+00
B 6/08/21 MOT|S62 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 3, PHASE 3 TYPICAL SECTIONS B 06/25/21 MOT 16(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5520+00 TO STA 5535+00
A 09/17/21 MOT|S63 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 17(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5535+00 TO STA 5550+00
A 09/17/21 MOT|S64 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 18(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5550+00 TO STA 5565+00
A 09/17/21 MOT|S65 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 19(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5565+00 TO STA 5580+00
A 09/17/21 MOT|S66 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 20(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5580+00 TO STA 5595+00
A 09/17/21 MOT|S67 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 21(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5595+00 TO STA 5610+00
A 09/17/21 MOT|S68 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS B 06/25/21 MOT 22(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5610+00 TO STA 5625+00
B |X]| 01/07/22 MOT|S53A TRAFFIC CONTROL PLAN SEGMENT 2C STAGE 2, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 23(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5625+00 TO STA 5640+00
B x| 01/07/22 MOT|S69 TRAFFIC CONTROL PLAN, SEGMENT 2C STAGE 3, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 24(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5640+00 TO STA 5655+00
B |X]| 01/07/22 MOT|S70 TRAFFIC CONTROL PLAN, SEGMENT 2C STAGE 3, PHASE 2 CROSS SECTIONS B 06/25/21 MOT 25(3-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 3, STA 5655+00 TO STA 5670+00
A 09/17/21 MOT|S71 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 MOT 27(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5670+00 TO STA 5685+00
A 09/17/21 MOT|S72 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 3 TYPICAL SECTIONS 0 04/01/21 1089 |MOT 28(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5700+00 TO STA 5715+00
A 09/17/21 MOT|S73 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 3 TYPICAL SECTIONS 0 04/01/21 1089 MOT 29(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5715+00 TO STA 5730+00
A 09/17/21 MOT|S74 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 4, PHASE 4 TYPICAL SECTIONS 0 04/01/21 1089 |MOT 30(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5730+00 TO STA 5745+00
A 09/17/21 MOT|S75 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 5, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 MOT 31(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5745+00 TO STA 5760+00
A 09/17/21 MOT|S76 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 5, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 |MOT 32(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5760+00 TO STA 5775+00
A 09/17/21 MOT|S77 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 5, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 MOT 33(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5775+00 TO STA 5790+00
A 09/17/21 MOT|S78 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 5, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 |MOT 34(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5790+00 TO STA 5805+00
A 09/17/21 MOT|S79 TRAFFIC CONTROL PLAN SEGMENT 1B STAGE 5, PHASE 2 TYPICAL SECTIONS 0 04/01/21 1089 MOT 35(GN1) |TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5805+00 TO STA 5820+00
B 06/25/21 MOT(9(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5415+00 TO STA 5430+00 A MOT 19 TRAFFIC CONTROL PLAN - STAGE 1A STA. 687+50 TO STA. 53+00
B 06/25/21 MOT|10(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5430+00 TO STA 5445+00 A 7/22/2020 251 MOT 22 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1 PHASE 2|SB405 LINE 5610+00 TO 5625+00
B 06/25/21 MOT([11(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5445+00 TO STA 5460+00 1 7/22/2020 251 MOT 23 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1 PHASE 2|SB405 LINE 5625+00 TO 5640+00
B 06/25/21 MOT|12(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5460+00 TO STA 5475+00 1 7/22/2020 251 MOT 24 TRAFFIC CONTROL PLAN - MG1-2-3 STAGE 1 PHASE 2|SB405 LINE 5640+00 TO 5655+00
B 06/25/21 MOT([13(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5475+00 TO STA 5490+00 2 02/03/21 MOT 25 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 SB405 LINE 5655+00 TO STA. 5670+00 SB405
B 06/25/21 MOT|14(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5490+00 TO STA 5505+00 3 02/03/21 MOT 26 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 SB405 LINE 5670+00 TO STA 5685+00
B 06/25/21 MOT|[15(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5505+00 TO STA 5520+00 3 02/03/21 MOT 27 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 SB 405 LINE 5685+00 TO NB405-NE44 LINE 690+00
B 06/25/21 MOT|16(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5520+00 TO STA 5535+00 B MOT 28 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5700+00 TO STA 5715+00
B 06/25/21 MOT(|17(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5535+00 TO STA 5550+00 1 7/22/2020 297 MOT 29 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA 5715+00 TO STA 5730+00
B 06/25/21 MOT|18(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5550+00 TO STA 5565+00 1 7/22/2020 297 MOT 30 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5730+00 TO STA. 5745+00
B 06/25/21 MOT([19(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5565+00 TO STA 5580+00 1 7/22/2020 297 MOT 31 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5745+00 TO STA. 5760+00
B 06/25/21 MOT|20(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5580+00 TO STA 5595+00 1 7/22/2020 297 MOT 32 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5760+00 TO STA. 5775+00
B 06/25/21 MOT|21(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5595+00 TO STA 5610+00 2 10/22/2020 MOT 33 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5775+00 TO STA. 5790+00
B 06/25/21 MOT|22(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5610+00 TO STA 5625+00 2 10/22/2020 MOT 34 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5790+00 TO STA. 5805+00
B 06/25/21 MOT(23(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5625+00 TO STA 5640+00 B MOT 35 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5805+00 TO STA. 5820+00
B 06/25/21 MOT|24(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5640+00 TO STA 5655+00 B MOT 36 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5820+00 TO STA. 5835+00
B 06/25/21 MOT|25(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5655+00 TO STA 5670+00 B MOT 37 TRAFFIC CONTROL PLAN - STAGE 1, PHASE 2 STA. 5835+00 TO STA. 5850+00
B 06/25/21 MOT|26(1-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 2 |STA 5670+00 TO STA 5685+00 0 03/16/21 1090 MOT 29(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5715+00 TO STA 5730+00
B 06/25/21 MOT([17(1-3) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 3 |STA 5535+00 TO STA 5550+00 0 03/16/21 1090 |MOT 30(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5730+00 TO STA 5745+00
B 06/25/21 MOT[18(1-3) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 3 [STA 5550+00 TO STA 5565+00 0 03/16/21 1090 |MOT 31(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5745+00 TO STA 5760+00
B 06/25/21 MOT[19(1-3) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 3 [STA 5565+00 TO STA 5580+00 0 03/16/21 1090 |MOT 32(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5760+00 TO STA 5775+00
B 06/25/21 MOT[20(1-3) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 1, PHASE 3 [STA 5580+00 TO STA 5595+00 0 03/16/21 1090 |MOT 33(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5775+00 TO STA 5790+00
B 06/25/21 MOT[13(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, PHASE 2 [STA 5475+00 TO STA 5490+00 0 03/16/21 1090 |MOT 34(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5790+00 TO STA 5805+00
B 06/25/21 MOT[14(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, PHASE 2 [STA 5490+00 TO STA 5505+00 0 03/16/21 1090 |MOT 35(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5805+00 TO STA 5820+00
B 06/25/21 MOT[15(2-2) TRAFFIC CONTROL PLAN SEGMENT 1A - STAGE 2, PHASE 2 [STA 5505+00 TO STA 5520+00 0 03/16/21 1090 |MOT 36(1-2) TRAFFIC CONTROL PLAN SEGMENT 2A - STAGE 1, STA 5820+00 TO STA 5835+00
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2 £
B X| 01/07/22 MOT|40(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5878+00 TO STA 5895+00 A 09/17/21 MOT 60(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, 44TH AVE PLAN STA 17+00 TO STA 31+00
B x| 01/07/22 MOT|41(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5895+00 TO STA 5910+00 A 09/17/21 MOT 27(4-3) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, STA 5685+00 TO STA 5700+00
B X| 01/07/22 MOT|42(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5910+00 TO STA 5925+00 A 09/17/21 MOT 28(4-3) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, STA 5700+00 TO STA 5715+00
B x| 01/07/22 MOT|43(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5925+00 TO STA 5940+00 A 09/17/21 MOT 29(4-3) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, STA 5715+00 TO STA 5730+00
B X| 01/07/22 MOT|44(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5940+00 TO STA 5955+00 A 09/17/21 MOT 59(4-3) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, 44TH AVE PLAN STA 07+00 TO STA 17+00
B x| 01/07/22 MOT|45(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5955+00 TO STA 5965+00 A 09/17/21 MOT 60(4-3) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, 44TH AVE PLAN STA 17+00 TO STA 31+00
B X| 01/07/22 MOT|46(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5965+00 TO STA 5980+00 A 09/17/21 MOT 59(4-4) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, 44TH AVE PLAN STA 07+00 TO STA 17+00
B x| 01/07/22 MOT|47(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5980+00 TO STA 5995+00 A 09/17/21 MOT 60(4-4) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, 44TH AVE PLAN STA 17+00 TO STA 31+00
B X| 01/07/22 MOT|48(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 5995+00 TO STA 6010+00 A 09/17/21 MOT 23(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5625+00 TO STA 5640+00
B x| 01/07/22 MOT|49(2C:1-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 1 PHASE 2 STA 6010+00 TO STA 6025+00 A 09/17/21 MOT 24(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5640+00 TO STA 5655+00
B X| 01/07/22 MOT|40(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5878+00 TO STA 5895+00 A 09/17/21 MOT 25(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5655+00 TO STA 5670+00
B x| 01/07/22 MOT|41(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5895+00 TO STA 5910+00 A 09/17/21 MOT 26(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5670+00 TO STA 5685+00
B X| 01/07/22 MOT|42(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5910+00 TO STA 5925+00 A 09/17/21 MOT 27(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5685+00 TO STA 5700+00
B x| 01/07/22 MOT|43(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5925+00 TO STA 5940+00 A 09/17/21 MOT 28(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5700+00 TO STA 5715+00
B X| 01/07/22 MOT|44(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5940+00 TO STA 5955+00 A 09/17/21 MOT 29(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5715+00 TO STA 5730+00
B x| 01/07/22 MOT|45(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5955+00 TO STA 5965+00 A 09/17/21 MOT 30(5-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 5, STA 5730+00 TO STA 5745+00
B X| 01/07/22 MOT|46(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5965+00 TO STA 5980+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (2 OF 46)
B x| 01/07/22 MOT|47(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5980+00 TO STA 5995+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (3 OF 46)
B X| 01/07/22 MOT|48(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5995+00 TO STA 6010+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (4 OF 46)
B x| 01/07/22 MOT|49(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 6010+00 TO STA 6025+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (5 OF 46)
B X| 01/07/22 MOT|50(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 6025+00 TO STA 6040+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (6 OF 46)
B x| 01/07/22 MOT|51(2C:2-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 6040+00 TO STA 8050+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (7 OF 46)
B X| 01/07/22 MOT|43(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 STA 5925+00 TO STA 5940+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (8 OF 46)
A 03/05/21 MOT|66(2-2) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 PHASE 2 MAIN STREET MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (9 OF 46)
B X| 01/07/22 MOT|44(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 2 STA 5940+00 TO STA 5955+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (10 OF 46)
B x| 01/07/22 MOT|45(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 2 STA 5955+00 TO STA 5965+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (11 OF 46)
B X| 01/07/22 MOT|46(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 2 STA 5965+00 TO STA 5980+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (12 OF 46)
B x| 01/07/22 MOT|47(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 2 STA 5980+00 TO STA 5995+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (13 OF 46)
B X| 01/07/22 MOT|48(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 2 STA 5995+00 TO STA 6010+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (14 OF 46)
B x| 01/07/22 MOT|49(2C:3-2) [TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 & 3 MAIN STREET MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (15 OF 46)
B X| 01/07/22 MOT|65(2C:2&3] TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 & 3 MAIN STREET MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (16 OF 46)
B 08/11/21 MOT|44(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 & STAGE 3 |STA 5940+00 TO STA 5955+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (17 OF 46)
B 08/11/21 MOT|45(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 4 STA 5955+00 TO STA 5965+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (18 OF 46)
B 08/11/21 MOT|46(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 4 STA 5965+00 TO STA 5980+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (19 OF 46)
B 08/11/21 MOT|47(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 4 STA 5980+00 TO STA 5995+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (20 OF 46)
B 08/11/21 MOT|48(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 4 STA 5995+00 TO STA 6010+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (21 OF 46)
B 08/11/21 MOT|49(3-4) TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 3 PHASE 4 STA 6010+00 TO STA 6025+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (22 OF 46)
B x| 01/07/22 MOT|67 (2C:2&3 TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 & STAGE 3 |MAIN ST PED AND VEHICLE DETOURS MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (23 OF 46)
B X| 01/07/22 MOT|48(2C:114)| TRAFFIC CONTROL PLAN SEGMENT 2C, STAGE 2 & STAGE 3 |114TH AVE MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (24 OF 46)
B 11/23/21 MOT|RL1 TRAFFIC CONTROL PLAN, RIPLEY LANE N SEQUENCE OF CONSTRUCTION, NOTES & TEMPORARY CROS MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (25 OF 46)
B 11/23/21 MOT|RL2 TRAFFIC CONTROL PLAN, RIPLEY LANE N SELF REGULATING ONE LANE, STAGE 1 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (26 OF 46)
B 11/23/21 MOT|RL3 TRAFFIC CONTROL PLAN, RIPLEY LANE N SELF REGULATING ONE LANE, STAGE 2 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (27 OF 46)
B 11/23/21 MOT|RL4 TRAFFIC CONTROL PLAN, RIPLEY LANE N SELF REGULATING ONE LANE, STAGE 3 PHASE 1 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (28 OF 46)
B 11/23/21 MOT|RL5 TRAFFIC CONTROL PLAN, RIPLEY LANE N SELF REGULATING ONE LANE, STAGE 3 PHASE 2 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (29 OF 46)
A 09/17/21 MOT|19(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5565+00 TO STA 5580+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (30 OF 46)
A 09/17/21 MOT|20(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5580+00 TO STA 5595+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (31 OF 46)
A 09/17/21 MOT|21(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2  |STA 5595+00 TO STA 5610+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (32 OF 46)
A 09/17/21 MOT|22(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5610+00 TO STA 5625+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (33 OF 46)
A 09/17/21 MOT|23(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5625+00 TO STA 5640+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (34 OF 46)
A 09/17/21 MOT|24(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5640+00 TO STA 5655+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (35 OF 46)
A 09/17/21 MOT|25(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5655+00 TO STA 5670+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (36 OF 46)
A 09/17/21 MOT[26(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5670+00 TO STA 5685+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (37 OF 46)
A 09/17/21 MOT[27(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5685+00 TO STA 5700+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (38 OF 46)
A 09/17/21 MOT[28(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5700+00 TO STA 5715+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (39 OF 46)
A 09/17/21 MOT[29(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5715+00 TO STA 5730+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (40 OF 46)
A 09/17/21 MOT[30(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |STA 5730+00 TO STA 5745+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (41 OF 46)
A 09/17/21 MOT[59(4-2) TRAFFIC CONTROL PLAN SEGMENT 1B - STAGE 4, PHASE 2 |44TH AVE PLAN STA 07+00 TO STA 17+00 MOT MAINTENANCE OF TRAFFIC PLAN MOT STEP 2 (42 OF 46)
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SEQUENCE OF CONSTRUCTION

STAGE 1, PHASE 1
WORK TO BE PERFORMED:

SB 1-405:

UTILIZE OVERNIGHT RIGHT LANE CLOSURES TO CONSTRUCT
PERMANENT WIDENING AND BARRIER FROM STATION 5948+55
TO 5953+95.

UTILIZE OVERNIGHT LEFT LANE CLOSURES TO CONSTRUCT
PERMANENT WIDENING AND BARRIER FROM STATION 5921+66
TO 5927+79 AND FROM STATION 5943+07 TO 5946+74 PRIOR TO
USING THESE LOCATIONS AS CONTROLLED ACCESSES.

UTILIZE OVERNIGHT LANE CLOSURES TO REMOVE EXISTING
PAVEMENT MARKINGS, PLACE TEMP PAVEMENT MARKINGS,
PLACES TEMP CONCRETE BARRIER, AND PLACE TRAFFIC SAFETY
DRUMS.

NB 1-405:

UTILIZE OVERNIGHT LEFT LANE CLOSURES TO CONSTRUCT
PERMANENT WIDENING AND BARRIER FROM STATION 7917+08
TO 7924+80 PRIOR TO USING THIS LOCATION AS A
CONTROLLED ACCESS.

UTILIZE OVERNIGHT RIGHT LANE CLOSURES TO CONSTRUCT
PERMANENT WIDENING AND BARRIER FROM STATION 7923+30
TO 7927+44 AND FROM STATION 7937+00 TO 7942+81.

UTILIZE OVERNIGHT LANE CLOSURES TO REMOVE EXISTING
PAVEMENT MARKINGS, PLACE TEMP PAVEMENT MARKINGS,
REMOVE EXISTING GUARDRAIL, PLACE TEMP CONCRETE
BARRIER, AND PLACE TRAFFIC SAFETY DRUMS.

SE 8TH ST NB ON RAMP:
UTILIZE  OVERNIGHT RAMP CLOSURE TO REMOVE EXISTING

PAVEMENT MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS,

PLACE TEMP CONCRETE BARRIER, AND PLACE TRAFFIC SAFETY
DRUMS.

NE 4TH STREET AND NE 8TH STREET NB OFF RAMP:
UTILIZE  OVERNIGHT RAMP CLOSURE TO REMOVE EXISTING

PAVEMENT MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS,

PLACE TEMP CONCRETE BARRIER, AND PLACE TRAFFIC SAFETY
DRUMS.

LIMITATIONS:
LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.3.

STAGE 1, PHASE 2
WORK TO BE PERFORMED:

SB [-405:
CONSTRUCT PAVEMENT WIDENING IN THE MEDIAN.

UTILIZE OVERNIGHT LANE CLOSURES AS NEEDED FOR
MATERIAL AND EQUIPMENT DELIVERY.

NB 1-405:

CONSTRUCT PAVEMENT WIDENING IN THE MEDIAN.

START CONSTRUCTION OF RETAINING WALLS AND BRIDGE
OVER THE EASTSIDE RAIL CORRIDOR.

CONSTRUCT PAVEMENT WIDENING ALONG THE AUXILARY LANE
NORTH OF THE SE 8TH STREET NB ON RAMP.

UTILIZE OVERNIGHT LANE CLOSURES FOR MATERIAL AND
EQUIPMENT DELIVERY.

SE 8TH ST NB ON RAMP:

UTILIZE OVERNIGHT RAMP CLOSURE TO CONSTRUCT
PERMANENT WIDENING STA 977+57 TO 982+58 PRIOR TO USING
THIS LOCATION AS A CONTROLLED ACCESS.

CONSTRUCT PAVEMENT WIDENING.

CONSTRUCT NEW CURB AND SIDEWALK.

UTILIZE OVERNIGHT RAMP CLOSURE AND DETOUR AS NEEDED
FOR CONSTRUCTION OF REMAINING RAMP PAVEMENT AND FOR
MATERIAL AND EQUIPMENT DELIVERY.

NE 4TH STREET AND NE 8TH STREET NB OFF RAMP:
CONSTRUCT PAVEMENT WIDENING.

UTILIZE OVERNIGHT RAMP CLOSURE AND DETOUR AS NEEDED
FOR CONSTRUCTION OF PAVEMENT WIDENING AND FOR
MATERIAL AND EQUIPMENT DELIVERY.

STAGE 1, PHASE 2 CONTINUED

LIMITATIONS:
LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.1

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.3.

STAGE 2, PHASE 1
WORK TO BE PERFORMED:

NB & SB 1-405:

UTILIZE FULL WEEKEND CLOSURE AND DETOUR OF I-405 NB & SB
TO DEMO THE MAIN STREET BRIDGE SUPERSTRUCTURE AND PIERS.
PLACE TEMPORARY OR FINAL PAVEMENT AT THE LOCATION OF THE
EXISTING PIERS.

RECONSTRUCT PERMANENT BARRIER FROM STATION 7945+00 TO
7951+62, FROM STATION 7956+88 TO 7973+69, AND FROM STATION
7976+07 TO 7979+15.

REMOVE EXISTING PAVEMENT MARKINGS, PLACE TEMPORARY
PAVEMENT MARKINGS, PLACE TEMP CONCRETE BARRIER, AND PLACE
TRAFFIC SAFETY DRUMS.

NE 4TH ST AND NE 8TH ST TO NB OFF RAMP:
RAMP CLOSED DURING FULL WEEKEND CLOSURE OF MAINLINE.

CONSTRUCT RAMP PROFILE ADJUSTMENT FROM 7994+18 TO 106+60.
COMPLETE SUFFICIENT WIDTH OF RECONSTRUCTION TO MAINTAIN
TWO RAgIP LANES, SHOULDER, AND ACCOMMODATE TEMP CONCRETE
BARRIERS.

SE 8TH ST NB ON RAMP:
RAMP CLOSED DURING FULL WEEKEND CLOSURE OF MAINLINE.

NE 4TH ST AND NE 8TH ST SB ON RAMP:
RAMP CLOSED DURING FULL WEEKEND CLOSURE OF MAINLINE.

REMOVE EXISTING PAVEMENT MARKINGS AND PLACE TEMPORARY
PAVEMENT MARKINGS.

114TH AVE:
ROADWAY UNDER THE MAIN STREET BRIDGE WILL BE CLOSED FOR
BRIDGE DEMO.

MAIN_ST:

IMPLEMENT MAIN STREET CLOSURE AND DETOUR. REMOVE EXISTING
PAVEMENT MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS,
PLACEs TEMP CONCRETE BARRIER, AND PLACE TRAFFIC SAFETY
DRUMS.

LIMITATIONS:
LIMIT MAINLINE AND RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN SECTION 2.22.4.3.2.1.

STAGE 2, PHASE 2
WORK TO BE PERFORMED:

NB & SB 1-405:
CONTINUE WORK FROM STAGE 1,PHASE 2.

CONSTRUCT THE MAIN STREET BRIDGE MEDIAN PIER AND
ABUTMENTS. UTILIZE OVERNIGHT LANE CLOSURES AS NEEDED
FOR MATERIAL AND EQUIPMENT DELIVERY, AND CONSTRUCTION
ACCESS.

NE 4TH ST AND NE 8TH ST NB OFF RAMP:

COMPLETE PAVEMENT WIDENING AND MAIN STREET ABUTMENT
CONSTRUCTION. UTILIZE OVERNIGHT RAMP CLOSURES AS
NEEDED FOR MATERIAL AND EQUIPMENT DELIVERY, AND
CONSTRUCTION ACCESS.

SE 8TH ST NB ON RAMP:
CONTINUE WORK FROM STAGE 1,PHASE 2.

MAIN ST:
MAINTAIN MAIN STREET CLOSURE AND DETOUR.

114TH AVE:
COMPLETE SIDEWALK RECONSTRUCTION IN FRONT OF NEW
ABUTMENT.

LIMITATIONS:
LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.3.

STAGE 2, PHASE 3
WORK TO BE PERFORMED:

NB & SB I-405:
CONTINUE WORK AND TRAFFIC CONTROL SETUP FROM STAGE
2, PHASE 2.

ERECT BRIDGE BEAMS USING OVERNIGHT FULL DIRECTIONAL
CLOSURES OF MAINLINE 1-405.

PLACE FALSEWORK AT COMPLETION OF BEAM ERECTION.
UTILIZE OVERNIGHT LANE AND/OR FULL CLOSURES TO
COMPLETE FALSEWORK PRIOR TO BEGINNING
SUPERSTRUCTURE CONSTRUCTION.

NE 4TH ST AND NE 8TH ST SB OFF RAMP:
RAMP CLOSED DURING OVERNIGHT MAINLINE CLOSURES.

SE 8TH ST NB ON RA|
RAMP CLOSED DURING OVERNIGHT MAINLINE CLOSURES.

114TH_AVE:
CLOSE ROADWAY UNDER MAIN STREET BRIDGE DURING BEAM
ERECTION.

MAIN STREET:
MAINTAIN CLOSURE AND DETOUR.

LIMITATIONS:
LIMIT OVERNIGHT FULL MAINLINE AND RAMP CLOSURES TO
ALLOWABLE CLOSURE TIMES IN RFP SECTION 2.22.4.3.2.3.

LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.3.

STAGE 2, PHASE 4
WORK TO BE PERFORMED:

NB & SB 1-405:
CONTINUE TRAFFIC CONTROL SETUP FROM STAGE 2, PHASE 2.

COMPLETE ALL PAVEMENT WIDENING AND INSTALLATION OF
PERMANENT BARRIERS PRIOR TO MOVING TO STAGE 3, PHASE
1.

NE 4TH ST AND NE 8TH ST NB OFF RAMP:

COMPLETE ALL PAVEMENT WIDENING AND INSTALLATION OF
PERMANENT BARRIERS TO THE EAST SIDE OF RAMP PRIOR TO
MOVING TO STAGE 3, PHASE 1.

SE 8TH ST NB ON RAMP:

COMPLETE ALL PAVEMENT WIDENING AND INSTALLATION OF
PERMANENT BARRIERS TO THE EAST SIDE OF RAMP PRIOR TO
MOVING TO STAGE 3, PHASE 1.

MAIN STREET:
MAINTAIN CLOSURE AND DETOUR.

114TH AVE:
REMOVE TEMPORARY PAVEMENT MARKINGS AND RESTORE
TRAFFIC TO PRE-CONSTRUCTION CONDITIONS.

LIMITATIONS:
LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE
TIMES IN RFP SECTION 2.22.4.3.3.

STAGE 3, PHASE 1
WORK TO BE PERFORMED:

NB 1-405:

UTILIZE OVERNIGHT LANE CLOSURE TO REMOVE PAVEMENT
MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS, RESET TEMP
CONCRETE BARRIER, AND RESET TRAFFIC SAFETY DRUMS.

SE 8TH ST NB ON RAMP:

UTILIZE OVERNIGHT RAMP CLOSURE TO REMOVE PAVEMENT
MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS, RESET TEMP
CONCRETE BARRIER, AND RESET TRAFFIC SAFETY DRUMS.

NE 4TH ST AND NE 8TH ST NB OFF RAMP:

UTILIZE OVERNIGHT RAMP CLOSURE TO REMOVE PAVEMENT
MARKINGS, PLACE TEMPORARY PAVEMENT MARKINGS, RESET TEMP
CONCRETE BARRIER, AND RESET TRAFFIC SAFETY DRUMS.

STAGE 3, PHASE 1 CONTINUED
LIMITATIONS:

LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE TIMES IN
RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE TIMES IN
RFP SECTION 2.22.4.3.3.

STAGE 3, PHASE 2
WORK TO BE PERFORMED:

NB 1-405:

COMPLETE PAVEMENT WIDENING AT THE GORE OF SE 8TH ST ON
RAMP. COMPLETE PAVEMENT WIDENING AND RETAINING WALL AT THE
GORE OF NE 4TH ST AND NE 8TH ST OFF RAMP.

UTILIZE OVERNIGHT RIGHT LANE CLOSURES FOR WORK AREA ACCESS
AND MATERIAL AND EQUIPMENT DELIVERY.

NE 4TH ST AND NE 8TH ST NB OFF RAMP:
UTILIZE OVERNIGHT RAMP CLOSURE AND DETOUR AS NEEDED FOR
CONSTRUCTION OF GORE AREA PAVEMENT AND RETAINING WALL.

SE 8TH ST NB ON RAMP:
UTILIZE OVERNIGHT RAMP CLOSURE AND DETOUR AS NEEDED FOR
CONSTRUCTION OF GORE AREA PAVEMENT.

LIMITATIONS:
LIMIT OVERNIGHT LANE CLOSURES TO ALLOWABLE CLOSURE TIMES IN
RFP SECTION 2.22.4.3.1.

LIMIT OVERNIGHT RAMP CLOSURES TO ALLOWABLE CLOSURE TIMES IN
RFP SECTION 2.22.4.3.3.

TRAFFIC CONTROL SHEET NOTES

1.
2,
3.

10.
1.

12.

13.

14.

15.

REMOVE EXISTING PAVEMENT MARKINGS USING SHOT BLASTING AND
IN ACCORDANCE WITH RFP SECTION 2.22.4.6.4.

TEMPORARY PAVEMENT MARKINGS SHALL BE PLACED IN
ACCORDANCE WITH RFP SECTION 2.22.4.6.4.

ONLY EXISTING SIGNS IMPACTED BY CONSTRUCTION ACTIVITIES ARE
SHOWN. MAINTAIN AND PROTECT ALL OTHER SIGNS UNLESS
OTHERWISE DIRECTED.

GROUND MOUNTED SIGNS SHALL BE INSTALLED PER STANDARD
PLAN K-80.10-01 AND REQUIREMENTS OF RFP SECTION 2.22.4.10.1.
TEMPORARY BARRIER SHALL BE ANCHORED IN ACCORDANCE WITH
K-80.35-00 WHENEVER A 3-FOOT MINIMUM DEFLECTION DISTANCE TO
A FIXED FEATURE,DROP OFF OR SLOPE BREAK CANNOT BE
MAINTAINED.

INSTALL SIDE MOUNT BARRIER DELINEATORS AT 40-FEET SPACING
ALONG TANGENTS AND 20-FEET ON CURVES ALONG TEMPORARY
BARRIER IN ACCORDANCE WITH STANDARD PLAN M-40.10-03 WHEN
TEMPORARY BARRIER IS LOCATED 4-FEET OR LESS FROM THE
TRAVEL WAY.WHITE DELINEATORS SHALL BE USED TO THE RIGHT
OF TRAVEL LANE(S) AND YELLOW DELINEATORS SHALL BE USED TO
THE LEFT OF TRAVEL LANE(S).

SIGN LOCATIONS MAY BE ADJUSTED ACCORDING TO SITE
CONDITIONS.

NO FLAGGERS, UNLESS SHOWN ON PLAN.

ALL SIGNS SHALL BE FABRICATED IN ACCORDANCE WITH THE SIGN
FABRICATION MANUAL M55-05 AND STANDARD SPECIFICATION 9-35.2.
ALL WARNING SIGNS (W-SERIES) SHALL HAVE AN ORANGE
REFLECTIVE BACKGROUND UNLESS OTHERWISE NOTED.

ALL TEMPORARY CONCRETE BARRIERS SHALL CONTAIN DRAINAGE
OPENINGS WITH A MINIMUM CUMULATIVE WIDTH OF 2.5 FEET PER
BARRIER SEGMENT, UNLESS OTHERWISE DEFINED.

CONTROLLED ACCESS SHOWN ON PLAN WITH ADEQUATE SHOULDER
ACCELERATION /DECELERATION MAY BE USED AT ALL TIMES BY
LIGHT VEHICLES PROPERLY EQUIPPED WITH AMBER LIGHTS. USE OF
CONTROLLED ACCESS BY LARGE CONSTRUCTION VEHICLES IS
LIMITED TO TIME PERIOD AND CONDITIONS DEFINED IN RFP SECTION
2.22.4.5.21.

FOR CONTROLLED ACCESS THROUGH AN APPROVED BREAK IN
LIMITED ACCESS, INSTALL A GATE IN ACCORDANCE WITH RFP
SECTION 2.22.4.5.2.1.

EXISTING GUIDE, REGULATORY, AND WARNING SIGNS WITH TYPE |
SHEETING IDENTIFIED FOR RELOCATION AS PART OF TEMPORARY
TRAFFIC CONTROL SHALL BE REPLACED WITH CLASS A
CONSTRUCTION SIGNS CONFORMING TO WSDOT STANDARD
SPECIFICATION SECTION 9-35.2. CONTRACTOR SHALL SUBMIT A
FABRICATION DETAIL FOR APPROVAL OF ALL NON-STANDARD SIGNS.
CONTRACTOR SHALL INSTALL W21-1701 FOLLOWED BY "ABRUPT LANE
EDGE", "LOOSE GRAVEL", "GROOVED PAVEMENT", "BUMP" OR "STEEL
PLATE" WHEN CONDITIONS APPLY AS REQUIRED BY RCW 47.36.200.
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STAGE 1, PHASE 2

SIGN SIZE|
I8N | siGN cope SIGN DESCRIPTION PRQPOSED REMARKS
: STA.
x|y
1 R2-1 SPEED LIMIT (60 MPH) 5941+15 | 48" | 60" | TEMPORARY POST MOUNT*!

#1 - SEE STANDARD PLAN K-80.10-01

STAGE 2, PHASE 2

SIGN SIZE
SI8N | sieN copE SIGN DESCRIPTION PRQPOSED REMARKS
: x|y
.| 4= | TEMPORARY SKID MOUNT
2 E1-1 EXIT 11,1-90 1% MLE 6013+54 | 12 | 15" | TEMPQRARY SKID MOUN

STAGE 3, PHASE 2

SIGN SIZE
SI8N | sieN cobE SIGN DESCRIPTION PRQPOSED REMARKS
: x|y
SPECIAL HOV ONLY, 1-405 SOUTH 10| 15
; E4-501 EXIT 11,1:90 EAST % MLE | oo [ 14 15 | RFOKEw Es)?'GS,\T'NB%S(';%gS
E4-501 EXIT 11,190 WEST ¥4 MLE 14| 15| CENIER DOWN ARROW
SPECIAL HOV ONLY, 190 WEST 10| 15
NOTES:
1. EXISTING DIMENSIONS ARE APPROXIMATE.
2. THE. CONTRACTOR SHALL SUBMIT A DRAWING
FOR APPORVAL OF ALL SKID MOUNTED SIGNS.
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LEGEND

OloI0I0IOI0

EXISTING BARRIER TEMPORARY CONCRETE BARRIER

YELLOW EDGE LINE TRAFFIC SAFETY DRUMS

WHITE WIDE LINE EXISTING GUARDRAIL

EXISTING PAVEMENT MARKING TO REMAIN

RICIOIO

SEE SB405 CROSS SECTIONS
FOR SOUTHBOUND LANES

NB405 LINE
I

EXIST EXIST EXIST EXIST EXIST

XIST |« HOV. GP__ e GP__,.| GP—_pla AUX__p|4EXIST,
@—j\ SHLD'|" LANE LANE LANE LANE LANE SHLD

LANE LINE 1
TEMPORARY PAVEMENT MARKING
WHITE EDGE LINE vZZZ7Z WORK AREA 7951401 TO 7956+15
NB405
WHITE DOTTED LINE NB405 LINE
1
NB405 LINE :
i SHLD |
! VARIES
i SEE SB405 CROSS SECTIONS 2.5-2) EXIST _| EXIST _|, EXIST | EXIST _| EXIST _| EXIST,|
ExIST FOR SOUTHBOUND LANES HOV GP GP GP AU SHLD
SEE SB405 CROSS SECTIONS v%g_u;s IE:’((I)ST | EX/ST | EXIST EX/ST EXIST SHLD LANE LANE LANE LANE LANE
FOR SOUTHBOUND LANES r LANE LaNE LaNE LaNE (ane /\
/\ ﬁ 7 /\ BARRIER DEFLE(;Tlgg 4’1 L\_@ \G>
@ ® 7917438 TO 7918+20 @ 7956+15 TO 7956+95
NB405 NB405
NB405 LINE
I
1
NB405 LINE !
i SHLD EXIST EXIST
1 SEE SB405 CROSS SECTIONS YO EXIST | EXIST | EXIST .|, EXIST _|GORE| EXIST | SHLD |
; FOR SOUTHBOUND LANES HOV GP GP GP RAWMP
ExiST LANE LANE LANE LANE LANE
SEE SB405 CROSS SECTIONS SR EXIST 1 BYST | BST | EXIsT ExisT | SHLD
FOR SOUTHBOUND LANES | LANE LANE LANE LANE LANE
/\ ﬁ R e R /\ BARRIER DEFLECTION 4’1 L\_@ \®
7956+95 TO 7963+20
. 7918+20 TO 7924+04 NB405
NB405
NB405 LINE
I
1
I
SEE SB405 CROSS SECTIONS SHLD s | EXIST L EXIST I EXIST | SHLD
NB405 LINE FOR SOUTHBOUND LANES 2 HOV =] GP ‘ P ‘ |
1 LANE LANE LANE LANE
! EXIST /\
SEE SB405 CROSS SECTIONS SHD  EasT | ExIST EXIST | EXIST EXiST | SHLD 3 pa <z |
FOR SOUTHBOUND LANES Z\?\/‘f:‘ LAﬁE LANE LAZE LANE \_@ \@
BARRIER DEFLECTION 44 L
1 1. /\ 7963+20 TO 7969+27
E NB405
4 L 7924+04 TO 7947+96
BARRIER DEFLECTION
STANCE NB405
NB405 LINE
!
I
P P GP EXIST
NB405 LINE SEE SB405 CROSS SECTIONS SHLD \ANE | LANE | LANE | LANE _ SHLD)
1 FOR SOUTHBOUND LANES 2VARIES "T“VARIES " “VARIES "~ “VARIES
; 1211 1211 1211 1211
VARIES £X1ST
SEE SB405 CROSS SECTIONS |4-25" EL)/%SVT | EX/gT | EX/ST E)élgT Eﬂg(r SHLD /\
FOR SOUTHBOUND LANES | Hov SrE SrE S o : v v < < <z
/’\ /\ BARRIER DEFLE_I_(iT":glI\EI »‘ L @ @ @ @ \®
., av2 SZ SZ Sz SZ SZ 7969+27 TO 7971+69
|| 1947+ TO 7951401 0, NB405
BARRIER DEFLECTION
* DISTANCE NB405
* SEE NOTE 5, SHEET MOT-N13 NOT TO SCALE
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REGIONAL ADM. L.HODGSON REVISION DATE | BY bE. STAMP BOX . STAMP BOX o CROSS-SECTIONS




LEGEND

EXISTING BARRIER TEMPORARY CONCRETE BARRIER

YELLOW EDGE LINE TRAFFIC SAFETY DRUMS

4(!@0@

RAMP RAMP

T e

l\ N
@ WHITE WIDE LINE EXISTING GUARDRAIL @ @ @
BARRIER DEFLECTION
@ LANE LINE EXISTING PAVEMENT MARKING TO REMAIN 976+02 TO 977+53 DISTANCE
TEMPORARY PAVEMENT MARKING SE 8TH ST TO NB 1-405
@ WHITE EDGE LINE 77721 WORK AREA
@ WHITE DOTTED LINE 3"5'_-0 RAMP RAMP SF;I'-D
-
NBA405 LINE
!
EXIST 1] DOTTED WHITE 980+12 TO 981+11
SEOR SOUTHBOUND LANES S LF}&V LANE LANE LANE SHLD <z>[2] <E>[11 @ Ez} WHITE WIDE 980+12 T0 98111
977+68 TO 981+11
/\ SE 8TH ST TO NB [-405
hv4 Av.4 7
GORE SHLD
BARRIER DEFLEcmgg 4 L @ @ @ @ \'® VARIES RA\M:R:EL;NE
22'70 15
7971469 TO 7976+07
NB405
Av.4
G) [1] TRAFIC SAFETY DRUMS 981+11 TO 982+00
NB405 LINE 981+11 TO 7983+69

: SE 8TH ST TO NB 1-405
SEE SB405 CROSS SECTIONS
FOR SOUTHBOUND LANES NB40S LINE
i
£ EXIST | EXIST EXIST | EXIST SHLD
SEE SB405 CROSS SECTIONS | L BST
BARRIER DEFLECAH(():EJ 4 L @ @ @ @ \—® FOR SOUTHBOUND LANES LLLWVE LANE LANE LANE véRﬁ
7976+07 TO 7978+46 /\
NB405 Az z |
@—/ 7983+69 TO 7987+29 @ »‘ L«ggﬁl}l&gEDEFLECHON
NB405
NB405 LINE
! NB405 LINE
i !
S
SEE SB405 CROSS SECTIONS SHLD  EXIST | B4ST | BST || EXIST ‘%ﬂLg\ EXIST
FOR SOUTHBOUND LANES D T Lane | LaNE | Lane SEE_SB405 CROSS SECTIONS |SHLD | EXIST | EXIST | EXIST | EXIST Aux P
% FOR SOUTHBOUND LANES Cane T LanE LANEAFANE;]» LANEﬂ
e A nolod
[1] 7978+46 TO 7978+62 L \@ g
BARRIER DEFLECTION
o &
* DISTANCE 7987+29 TO 7993+24 -J BARRIER DEFLECTION
7978+46 TO 7979+25 NB405 PDISTANCE
NB405
NB40S LINE
!
I
EXIST SHLD
SEE SB405 CROSS SECTIONS | SHID ExisT | ExiST | BxisT | exisT | FAME - Rame P
FOR SOUTHBOUND LANES L‘:’A?\IVE LA,CE LA,CE She \/A%E(s :4
X N
@—/ 7993+24 TO 7996+23 6 J L«gicxsgrilﬁgEDEFLECTwN
NB405
* SEE NOTE 5, SHEET MOT-N13
NOT TO SCALE
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LEGEND

EXISTING BARRIER

YELLOW EDGE LINE

WHITE WIDE LINE

EXIST SHLD
RE ExiST = RAMP '

RAMP- LANE 2
LANE 11"
Z 7 7 Av.4

L N
@ +‘ L‘* BARRIER DEFLECTION
996+76 TO 1002+01 DISTANCE x
NB [-405 TO NE 4TH ST

EXIST

LANE LINE

WHITE EDGE LINE

WHITE DOTTED LINE

SIOI0I0IOIS

%
%

EXIST ramp SHLD
RAMP

SHLD
LANE
LANE 11"
7 Av.d

© ] [
1002+01 TO 1004+80
NB 1-405 TO NE 4TH ST

|
BARRIER DEFLECTION
*

DISTANCE

[1] WORK AREA 1002+01 TO 1002+49
AND 1003+23 TO 1004+80

EXIST EXIST

SHLD - st RAMP O
RANP LANE
LANE "

1004+80 TO 1005+98
NB 1-405 TO NE 4TH ST

EXIST
SHLD

EXIST

SHLD
GORE pamP

VARIES

Lo
®

1005+98 TO 7+00
NB 1-405 TO NE 4TH/NE 8TH

[1] TEMP CONCRETE BARRIER
FROM 5+87 TO 7+00

7+00 TO 9+90
NB [-405 TO NE 8TH ST

EXIST
SHLD  RAMP | SHLD
VARIES ~~VARIE
11EX | 11-EX
s7 - LY

®

9+90 TO 11+70
NB 1-405 TO NE 8TH ST

* SEE NOTE 5, SHEET MOT-N13

MICIOI0

]

N
\
\

TEMPORARY CONCRETE BARRIER

TRAFFIC SAFETY DRUMS

SB405 LINE
EXISTING GUARDRAIL i
‘
EXISTING PAVEMENT MARKING TO REMAIN SHLD ! EXIST
TEMPORARY PAVEMENT MARKING SEE NBA05 CROSS SECTIONS VARIES EXIST | EXIST | EXIST | EXIST | EXIST CORE
WORK AREA FOR NORTHBOUND LANES ‘ LANE

LANE

e

7 7

GP—=le—GP. GP RAMP-l>LD
LANE LANE LANE LANE
kva hva 3

exist | BT

L V)

@
5984+71 TO 5987+23

SB405 (LOOKING BACK STATION)

SB405 LINE
I

! EXIST

SHLD GO
SEE NB405 CROSS SECTIONS bo EXIST EXIgT | EXIST EXIST EXIST

FOR NORTHBOUND LANES

]

A

RE  ExisT

l«—HOV- l GP—} P- GP RAMP-
LANE LANE LANE LANE LANE LANE

EXIST
SHLD

O

|
|
5983+81 TO 5984+71
SB405 (LOOKING BACK STATION)

@

A
N0}

SB405 LINE
1
h
1
SHLD EXIST
SEE_NB405 CROSS SECTIONS L2 BT BT ) BT BST EXIST | SHLD
~" FOR NORTHBOUND LANES > ‘ Y e ShE T LANETLANE
: 5982+01 TO 5983+81
SB405 (LOOKING BACK STATION)
SB405 LINE
1
h
1
SHLD  HOV GP GP GP GP  EXIST
SEE _NB405 CROSS SECTIONS 2. LANE _|_ LANE _|_ LANE _|_LANE _|. LANE _|.SHLD_,
~"FOR NORTHBOUND LANES " ‘ VARIES " VARIES ~~ VARIES ™|~ VARIES ~ |~ VARIES
1241 | 12410 | 1241 | 12410 | 1241
A ﬁ Avd Av.4 Av.4 Av.d Av.4 7

& ® @ ® © &

5979+60 TO 5982+01
SB405 (LOOKING BACK STATION)

ol

SB405 LINE
I

'
SHLD

HOV VARIES

LANI

SHLD s
Av.4

SEE _NB405 CROSS SECTIONS
FOR NORTHBOUND LANES

A

I
GP GP GP 11'-5'
E LANI LANE LANE LANE
11" 1" 11" 1" 11
hvd hvd Av.4 hvd 7 //\\

A
N0}

3
oyl

[1] TEMP CONCRETE BARRIER
FROM 7977+50 TO 5976+01

& & & O O &

5976+01 TO 5979+60
SB405 (LOOKING BACK STATION)

NOT TO SCALE

0

O
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* SEE NOTE 5, SHEET MOT-N13

SHLD
SHLD VARIES
L HOV GP GP GP GP .
SEE_NBA405_CROSS SECTIONS 2 | | | | |(S"MIN) |
FOR NORTHBOUND LANES L NE e LANE L ANE e LANE == —LANE
; A} Av.4 7 Av.4 Av.4 7 Av.4 /\
) ' ® & ® ® ©® & O
BARRIER DEFLECTION »‘ L
5969+03 TO 5976+01

SB405 (LOOKING BACK STATION)

SB405 LINE

SHLD GORE EXIST
SEE_NB405 CROSS SECTIONS HOV EXIST | EXIST | SHID

FOR NORTHBOUND LANES

@@@@@@

l«Zele | ANE—+] ._ANE | LANE LANE LANE RAMP.
| 11 TNE LANE
7\ -
| L

BARRIER DEFLECTION

A
\G>[l

* DISTANCE
5962+28 TO 5969+03 [1] GUARDRAIL FROM 5962+28 TO 5966+82
SB405 (LOOKING BACK STATION)
SB405 LINE
1
H
1
SHLD 4o G 6 VARIES
LD hov P P GP GP RAMP , RAMP
SEE_NB405_CROSS SECTIONS L2, | |
FOR NORTHBOUND LANES ‘ LANE LANE LANE->=—LANE LANE LANE LANE -~ 86
7 T : ) Av.4 7 Av.4 Av.4 7 Av.4 Av.4 Av.4 }
[l
® & ® ® & ®© & & O
BARRIER DEFLECTION

% DISTANCE

5959+28 TO 5962+28
SB405 (LOOKING BACK STATION)

[11 WORK AREA 5954+51 TO 5962+28

SB405 LINE
i
.
1 SHLD
SHLD RAMP  RAMP VARIE
SEE_NB405 CROSS SECTIONS HovV cP eP GP ANE _|. LANE _|(6'MIN)

LANE s} L
LAN VARIES
12-0°

VARIES
12'-11"

FOR NORTHBOUND LANES

[11

T
BARRIER DEFLECTION »l
% DISTANCE

L@@@@

5953+28 TO 5959+28
SB405 (LOOKING BACK STATION)

[11 WORK AREA 5954+51 TO 5962+28

SB405 LINE
I
:
SHLD
VARIES
SHLD
HOV (6" MIN)
SEE_NB405 CROSS SECTIONS
FOR NORTHBOUND LANES ’——TLANETLANETLANETLANETLANE LANE

e G ® 0 o0 0 0 0 6 &

[1] CONCRETE BARRIER FROM 5943+65 (g
5949+65 TO 5953+28
SB405 (LOOKING BACK STATION)

[2] TEMP CONCRETE BARRIER FROM
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(PROPOSED LOCATION)
ot BARRICADE TYPE 3
-— PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED W20-1 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_40.dgn A ) s
TIME 2:52:06 PM ResoN | 1A | FED.AID PROJ.NO. Washington State I-405; RENTON TO BELLEVUE WIDENING [ ruw rer vo
DATE 11712022 " Department of Transportation MOT-40
PLOTTED BY  SStuart 10 (WASH PRE LI M I NA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:1-2)
DESIGNED BY  B.YANG JOB_ NUMBER A Er et
ENTERED BY  B.YANG XL5467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C i
g:cE)(jKEENDG:Y j EE:Q-FJ CONTRACT NO. LOCATION NO. d STAGE 1, PHASE 2
REGIONAL ADM. L. HODGSON REVISION bate [mv]| °© 242 pe stawe Box pestawe mox A oo o STA 5878+00 TO STA 5895+00 e




LEGEND

. WORK AREA
- OR [\ TEMPORARY CONCRETE BARRIER
p——— OR E TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
D< TEMPORARY SIGN (SKID MOUNTED)
b— & PEDESTRIAN FENCE
_____------RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
lasd BARRICADE TYPE 3
— PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED
g
z g
S N 5
Y S
58 SB 1_405 - g
= = b (0] W = o
~Q B I~90 Q 4
wX — o =25
w - — o
u SB |. nZz
wa == o W
n o
zo — —_— =
3 Lo
S 5
£ SB 1-405 5
< -
= sB405 LINE — E
P —— E
TTTa— ——
NB 1-405 HOV o
NB405 LINE
_ NB 1-405
1500' £
-405
90 TO NB !
EB ‘90 NB \-405
we 1-90 1400' £ — 48"
1400 = LEFT
—— 00' £
" SHOULDER
CLOSED
W20-301
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_41.dgn A Washington State
;TTEE :;gli:;:zpm RES(I)(.)N STATE FED.AID PROJ.NO. 'T’ Department of Transportation |-405; RENTON TO BELLEVUE WIDENING FmNo';'Ef;]o
PLOTTED BY  SStuart 10 (WASH P RE LI M I NA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:1-2)
DESIGNED BY _ B.YANG 10B NUMBER A Er o
CHECxED v 5 STUART XL3467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
. CONTRACT NO. LOCATION NO. STAGE 1, PHASE 2 OF
RN iy C9242 WOOd STA 5895+00 TO STA 5910+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX ° + +




CHANNELIZATION DEVICE
SPACING (feet)
MPH TAPER TANGENT
50/70 40 80
5915+58 SB405 MATCH EXISTING 5919+34 SB405
END WHITE EDGE LINE (47.1'LT) BEGIN LANE TRANSITION
END WHITE WIDE LINE (35.3'LT) PC WHITE EDGE LINE (51.4'LT)
END WHITE LANE LINE (23.5'LT) PC WHITE WIDE LINE (40.4'LT)
END WHITE WIDE LINE (11.0'LT) PC WHITE LANE LINE (29.4'LT)
PC WHITE WIDE LINE (18.4'LT)
PC WHITE LANE LINE (7.4'LT)
5916+86 SB405 (30.9'RT ;g %HLIISWW"IDEEDGLEINE (3.6'RT)
END TRAFFIC SAFETY DRUMS LINE (14.6'RT)
5913+28 SB405 MATCH EXIST '
2328 SB40s MATCH PC TRAFFIC SAFETY DRUMS (25.6'RT)
END WHITE LANE LINE (0.9'RT) HOV_LANE_SYMBOL
END WHITE WIDE LINE (12.9'RT) 5920+66 SB405
END YELLOW EDGE LINE (24.9'RT) 5920+98 SB405
END WHITE DOTTED LINE (30.8'LT)
BEGIN WHITE LANE LINE (30.8'LT)
END WHITE DOTTED LINE (19.8'LT)
BEGIN WHITE WIDE LINE (19.8'LT)
12'% CONT
122 ROLLED Access ACCEL: 720
BiEB 1-90 S 720 (MiN)
5 To W 12' £
sB 1-40 -
== 12t _ - ===~ BBI-405
—
() 12'
D it — N
S SBA0S LINE 12'% -
5, Sy ——__seawr  _—— " B e B e | D =~~~ T T =
2 — I
NI - g
23 = INE 5
) L
% —= NB405 NB 1-405
w
B
(21
u%

N o8
BN S T
[
wa
5y
w3
— 8
T~ ¥
wo
zZ0
'
T
O
oN <
S Dg
TRUCKS EL: 35y,
LEAVING 7918+20 NB405 (21.8'LT)
LEGEND END SHOULDER CLOSURE TAPER
HIGHWAY TRAFFIC SAFETY DRUMS
~ WORK AREA 18"
——OR [\ TEMPORARY CONCRETE BARRIER é%gﬁssngto&)gg-3(‘:II:TO)SURE TAPER
——ORf TRAFFIC SAFETY DRUM W21-30A BEGIN TRAFFIC SAFETY DRUMS
== TEMPORARY IMPACT ATTENUATOR
—— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
____------ RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
lasd BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED ) ) )
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_42.dgn A Washingt Stat
TIME 3:33:27 PM recion [sTate [ FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 1712022 " Department of Transportation MOT-42
PLOTTED BY  SStuart 10 |WASH PRE LIMINAR Y FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (20:1.3)
DESIGNED BY B. YANG JOB NUMBER O d ‘53’0 ”~
ENTERED BY _ B.YANG XL5467 NOT FOR CONSTRUCTION LANE TRAFFIC CONTROL PLAN SEGMENT 2C
CHECKED BY S. STUART CONTRACT NO. LOCATION NO. STAGE 1. PHASE 2 oF
H
PROJ. ENGR. J. LEFOTU C9242 DATE DATE wood STA 5910+00 TO STA 5925+00 SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX °




5936+54 SB405 ’/z/r
CHANNELIZATION DEVICE P% WHITE EDGE LINE (57.0'LT)
PC WHITE WIDE LINE (46.0'LT
SPACING (feet) PC WHITE DOTTED LINE (35.0' LT;
MPH TAPER TANGENT PC WHITE DOTTED LINE (24.0'LT)
50170 20 80 PC WHITE LANE LINE (13.0'LT)
PC WHITE WIDE LINE (2.0'LT)
C YELLOW EDGE LINE (9.0'RT)
PC TEMP CONCRETE BARRIER (20.0'RRT)
TRUCKS
HOV LANE SYMBOL
ENTERING 5936+77 SBA405
HIGHWAY 8
____________ O
________________ I
------------------------- 5
-------------------- 3
------------------- =
''''' (@]
23
HoV LANSE SYMBOL < E‘(:?_
w
5928479 SBAOS 5930+56 SB405 o X
PT WHITE EDGE LINE (57.0'LT) 0
PT WHITE WIDE LmE gs.g' IER w %
PT WHITE DOTTED L 5.0' P P
PT WHITE DOTTED LINE (24.0'LT) IO L PLACE TEMPORARY CONCRETE BARRIERS Lo
PT WHITE LANE LINE (130°LT)| | — — .- T e << WITH 8 FOOT DRAINAGE OPENINGS FROM u
PT WHITE WIDE LINE (2.0'LT) = e e —— “‘ STA 5937+11 TO 5938+17 e
PT YELLOW EDGE LINE (9.0'RT)| _— — _.-- - - ““

PT TEMP CONCRETE BARRIER (20.0°' RT) - - - “‘“ z
b4
=

A\
\4-
NB405 LINE —
N s
END TEMP CONCRETE BARRIER S
BEGIN TRAFFIC SAFETY DRUMS
7926+89 NB405 (23.2'LT)
PC TEMP CONCRETE BARRIER G
7 WORK AREA
———OR /| TEMPORARY CONCRETE BARRIER
7924+04 NB405 (23.3'LT) PLACE TEMPORARY CONCRETE BARRIERS e—OR TRAFFIC SAFETY DRUM
END TRAFFIC SAFETY DRUMS WITH 8 FOOT DRAINAGE OPENINGS FROM
BEGIN TEMP CONCRETE BARRIER STA 7924404 TO 7925493 == TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
p TEMPORARY SIGN (POST MOUNTED)
N B> TEMPORARY SIGN (BARRIER MOUNTED)
30“ X TEMPORARY SIGN (SKID MOUNTED)
oo & & PEDESTRIAN FENCE
WORK I | EX | EX | EX | EX | EX | EX |
e iR e AT O ROPOSED LOGATION)
B/Y AL ! ! ) -t BARRICADE TYPE 3
sB450 7 -— PEDESTRIAN CHANNELIZING DEVICE
! X EXISTING SIGN TO BE REMOVED
L 10 | 11 | 11 | 11 | 11" | 11" | I 11" | 10 |
SHLI HOV AUX AUX GP GP GP SHLD
rJ LANE LANE LANE LANE LANE | LANE
|
o - = - . . i A 5932+00 ’ : 4
= - 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_43.dgn A Washinat Stat
TIME 3:34:14 PM Resion ['sTaTe [ FED,AID PROJ.NO. '7- Departmont of Transoortation| 17405 RENTON TO BELLEVUE WIDENING [ rumw rer vo
DATE 11712022 10 |WASH /) Dcperiment of Transportatio AND EXPRESS TOLL LANES PROJECT MOT.43
PLOTTED BY SStuart FL«T'RON o / ;,,%ﬁ (2C:1-2)
DESIGNED BY  B. YANG J0B NUMBER A LANE 7~
ENTERED BY _ B.YANG XL5467 NOT FOR CONSTRUCTION s TRAFFIC CONTROL PLAN SEGMENT 2C
CHECKED BY S. STUART CONTRACT NO. LOCATION NO. STAGE 1. PHASE 2 OF
H
PROJ. ENGR. J. LEFOTU C9242 DATE DATE wood STA 5925+00 TO STA 5940+00 SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




CHANNELIZATION DEVICE
SPACING (feet)

MPH TAPER TANGENT
50/70 40 80

REPOSITION ALL 4 OVERHEAD SIGNS TO
ALI

GN DOWN ARROW WITH
TEMPORARY LANE LOCATIONS

5949+65 SB405

5953+28 SB405
END RAMP MERGE

HOV LANE SYMBOL
5948+96 SB405
HOV LANE SYMBOL
5942+77 SB405

END WHITE LANE LINE (27.6'LT)
BEGIN WHITE DOTTED LINE (27.6'LT)
END WHITE LANE LINE (16.6'LT)
BEGIN WHITE DOTTED LINE (16.6'LT)

WHITE EDGE LINE (47.7'LT) ’/’Z/r
WHITE WIDE LINE (36.7'LT)
30"
)
W12-501L
B/Y

§
N g
CCESS ACCEL: 720 (MIN) ‘5953+o7 SB405 (21.4'RT) g
CONTROLLED A END TEMP CONCRETE BARRIER i
HOV LANE SYMBOL BEGIN TRAFFIC SAFETY DRUMS o
5951+84 SB405 =1
L
g
:u\:)m
wn
T35 (MIN) 5950+07 SB405 (21.3' RT) we
D ACCESS DECEL: 435 { END TRAFFIC SAFETY DRUMS W3
CONTROLLE BEGIN TEMP CONCRETE BARRIER »
5 HOV LANE SYMBOL w
& 5942+02 SBA0S 5947+28 SB405 (21.3' RT =]
5 END TEMP CONCRETE BARRIER T
5 BEGIN TRAFFIC SAFETY DRUMS o
28 <
- =
w e
w3
TH 5944+28 SB405 (21.3'RT)
(2098 END TRAFFIC SAFETY DRUMS
we BEGIN TEMP CONCRETE BARRIER
» P
Z
=T AN
I —
b = ‘
= — \‘
——e-
NB I-405
NB405 LINE 4 =2\
7938+18 NB405 (23.7'LT) = :
PT TEMP CONCRETE BARRIER -
R
LEGEND i
LEGEND =
PLACE TEMPORARY CONCRETE BARRIERS
LT WORK AREA WITH 8 FOOT DRAINAGE OPENINGS FROM
——=O0R TEMPORARY CONCRETE BARRIER STA 7939+27 TO 7940+15
e OR 8 TRAFFIC SAFETY DRUM 4(—)%&’ GB'XBR?Q(}ER1%§'/\LJS|T|0N
== TEMPORARY IMPACT ATTENUATOR PC TEMP CONCRETE BARRIER
— DIRECTION OF TRAFFIC
PLACE TEMPORARY CONCRETE BARRIERS
P TEMPORARY SIGN (POST MOUNTED) WITH 8 FOOT DRAINAGE OPENINGS FROM
> TEMPORARY SIGN (BARRIER MOUNTED) STA 7945+77 TO 7946+77
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
_______---RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
-t BARRICADE TYPE 3
-— PEDESTRIAN CHANNELIZING DEVICE ' . .
X EXISTING SIGN TO BE REMOVED 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_44.dgn A Washingt Stat
TIME 3:35:40 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 17z Y VA Derariment ol Transvoriaton] D EXPRESS TOLL LANES PROJECT | MOT4
PLOTTED BY  SStuart 10 |WASH P RE LI M I NA R FLATIRON LANE ;,,%ﬁ (2C:1-2)
DESIGNED BY  B.YANG J0B NUMBER A LANE 7~
ENTERED BY _ B.YANG XL5467 NOT FOR CONSTRUCTION s TRAFFIC CONTROL PLAN SEGMENT 2C
CHECKED BY S. STUART CONTRACT NO. LOCATION NO. STAGE 1. PHASE 2 oF
PROJ. ENGR. J. LEFOTU C9242 DATE DATE wood STA 5940+00 T,O STA 5955+00 SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




LEGEND

NN
———=O0R

WORK AREA
TEMPORARY CONCRETE BARRIER
TRAFFIC SAFETY DRUM

4m—— OR
TEMPORARY IMPACT ATTENUATOR

M8TH Aye

SE

=
—_— DIRECTION OF TRAFFIC
P TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED) BEGIN sl'\?ls\ﬁFgSMsE?:(gg
&———<& PEDESTRIAN FENCE v\)’vwFrEE I‘E’agg HNE (gg-;j H) 5962+28 SB405 MATCH EXISTING
. -~ RELOCATED SIGN (EXISTING LOCATION) HOV LANE SYMBOL (50.7°LT) %‘E%'m Wiire "E,agg FINE E??:S- H}
(PROPOSED LOCATION) 5957+09 SB405 MERGE ARROW (TYPE 6L BEGIN WHITE LANE LINE (46.0'LT)
o BARRICADE TYPE 3 D SR ( ) END WHITE WIDE LINE (46.0'LT)
— PEDESTRIAN CHANNELIZING DEVICE 5M9E5§fﬁ AE’}(?QN TYPE 6L
HOV LANE SYMBOL
X EXISTING SIGN TO BE REMOVED MERGE ARRgg\éo ('EI;'IPSEB460L5 5962408 SB40S
+
§
b
S
X
v
"O
L9 PLACE TEMPORARY CONCRETE BARRIERS a
A WITH 8 FOOT DRAINAGE OPENINGS FROM s
=9 STA 5957+22 TO 5958+04 5
iy S
sy 5958+52 SB405 2
= ENTERING PT TEMP CONCRETE BARRIER (18.9'RT) HOV _LANE SYMBOL =
I PT YELLOW EDGE LINE (15.9'RT) 5961+65 SB405| 5961+82 SB405 o
»8 AND LEAVING PT WHITE WIDE LINE (4.9'RT) PC TEMP CONCRETE BARRIER (12.0'RT) Z2g
we PT WHITE LANE LINE (6.1'LT) PC YELLOW EDGE LINE (9.0'RT) =
FX) IGHWA - PT WHITE LANE LINE (17.1'LT) PC WHITE WIDE LINE ( @e IER w3
5 PT WHITE LANE LINE (28.1'LT . T
- { ) PC WHITE LANE LINE (24.0'LT) w
3 PC WHITE LANE LINE (35.0'LT wé
= W21-30 (MOD) PC WHITE LANE LINE (46.0'LT) Wy
< PC WHITE WIDE LINE (57.7'LT) 27
PC WHITE EDGE LINE (69.2'LT) w
W24-1 (MUTCD) 12" B
T
[&]
Q PLACE TEMPORARY CONCRETE BARRIERS 2
. WITH 8 FOOT DRAINAGE OPENINGS FROM s
a0 36 \ STA 7956+83 TO 7957+71
3o AL 1cP (MUTCD) >
W24-1c
LANES
‘25 :
TT—
T
T
R
7951+01 NB405 (14.7'LT) b 1500 *I-
END TEMP CONCRETE BARRIER
1956155 Npa0s 12
ACCORDANCE WITH 7956+95 NB405 (13.2'LT) __
THE WSDOT STANDARD PLAN TEMP CONCRETE BARRIER
C-60.20-00
7956+15 NB405 (11.9'
BEGIN TEMP CONCRETE BARRIER
INSTALL TEMPORARY CONCRETE
TRANSITION IN  ACCORDANCE WITH
THE WSDOT STANDARD PLAN
C-60.20-00 . . .
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_45.dgn A Washingt Stat
TIME 3:36:03 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 11712022 - " Department of Transportation MOT-45
PLOTTED BY  SStuart 10 |WASH PRE LI MINAR Y FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (20:1.9)
DESIGNED BY  B.YANG JOB NUMBER A LANE 7~ e
XL5467 (4
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm I NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C N
CONTRACT NO. .
: STAGE 1, PHASE 2
PROJ.ENGR. ___J. LEFOTU 9242 o WOOd STA 5955400 TO STA 5965+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




SB450

LEGEND 75 HINE > - 1+Czoe Ex SE8 (41.5RT) 12"
—_— i BEGIN TEMP CONCRETE BARRIER
SE 8TH ST TO SB 1405 RAMP, SHLD 44 440 44 qq 144 SHLD RER :
~ WORK AREA (A LI BEGIN 16:1 BARRIER TAPER 7
——O0R TEMPORARY CONCRETE BARRIER LANE | LANE | LANE | LANE | LANE 1+89 EX_SE8 (39.3'RT) 36"
——_OR B  TRAFFIC SAFETY DRUM : I END 16:1 BARRIER TAPER /
== TEMPORARY IMPACT ATTENUATOR - _ _ - - i/
— DIRECTION OF TRAFFIC . W12-401R
b TEMPORARY SIGN (POST MOUNTED) 5970+00 B/Y
> TEMPORARY SIGN (BARRIER MOUNTED) W,
X TEMPORARY SIGN (SKID MOUNTED) 5977+50 SB40S s‘l %ETRYT)DRUM
END TRAF
&—————<&  PEDESTRIAN FENCE BEGIN TEMP CONCRETE BARRIER
_________-RELOCATED SIGN (EXISTING LOCATION) 5979460 SBA0S
(PROPOSED LOCATION) END LANE WIDTH TRANSITION
ot BARRICADE TYPE 3 o701 SBA0S - BEGIN LANE SzH|I_FTT
LINE (41.2'
— PEDESTRIAN CHANNELIZING DEVICE END LANE SHIFT ~ » T TR rEINE §3o.2' LT;
WHITE EDG (48.0'LT) W12-501R 30" WHITE LANE LINE (19.2'LT)
X EXISTING SIGN TO BE REMOVED WHITE LANE LINE (37.0'LT) T s
! B/Y = WHITE LANE LINE (8.2'LT)
WHITE LANE LINE (26.0'LT) = WHIE WIDE LINE (2 RT)
WHITE LANE LINE (15.0'LT) " YELLOW EDGE LINE (13.8'RT)
CHANNELIZATION DEVICE WHITE AVIDE LINE @OLT) 80" w
YELLOW EDGE LINE (7.0°RT) 7} CCESS INGRESS
SPACING (feet) 5970+57 SB405 TEMP CONCRETE BARRIER (10.0 RT) coNTROLLE[éLf‘“s- (MIN) ~
MPH TAPER TANGENT PC WHITE EDGE LINE (46.0: LT) 12" W12-501L DE = o
PC WHITE LANE LINE (35.0'LT) O SE 8TH ST S
50/70 40 80 ;g WH:TE LANE LINE (24.0°LT) W20-1 Q B/Y SB 11405 T g
TE LANE LINE (13.0'LT) =
35145 30 60 PC WHITE WIDE LINE (2.0'LT) 36" HOV LANE SYWBOL 3
PC YELLOW EDGE LINE (9.0'RT) S)
PC TEMP CONCRETE BARRIER (12.0'RT) HOV _LANE SYMBOL 2.
== 5971475 SB405 L\ =)
‘,—
- o
e 118TH AVE SE W1§/¢01L 53
EDGE LINE -
BEGIN WHITE WIDE LINE \O\ ] - - - — 43
= -3 - - - - - O " Dn
- - - - - w
-405 - - - - - - - - me——
SE 8TH ST TO SB 140 R = ““““““- =P
S tII o RAAN A ANASuSSES =1
& T - - - = e SSRLARRRAN : <\ wo - - - .- -=— 12
o _ - - = = - = W T = _ - ol - - -
T - - - - - \ “‘ = ! —\- 1
8 —_1q" > ——— \\\\\\\\ ““““‘ i _ - - _l- - L
g = ~ I\
g \\\\ NS - - ~ -
5, IERRALVULTRTTTHRARRRMRRRRAN e |
53 : \\\\“‘ — - - T - \ HOV_LANE SYMBOL
& \\ - b 976+06 SE8-NBA0S_
w3 PLACE TEMPORARY CONCRETE BARRIERS 1
2, WITH 8 FOOT DRAINAGE OPENINGS FROM \ 2o — ~ \
%Y STA 7965+55 TO 7970+84 \\\ S 12¢ - - - T
0 S A - co 7974+77 NB405
= 2% 3+17 SE8 (40.4' RT) \ = > 24"\
\ — s END TEMP CONCRETE BARRIER %‘ =R
-A \- S
ne | N / R9-9
12"
T N\ o 977+68 SE8-NB405 (19.1'RT)
B 1-405 TO SE 8TH S “ 1000 l END TEMP CONC BARRIER
N 36 RIGHT BEGIN TRAFFIC SAFETY DRUMS
\ SEES'S'EER 7976+07 NB405
BEGIN LANE WIDTH TRANSITION
7971+69 NB405 W12-401L N TEMP CONCRETE BARRIER (16.8'LT)
END LANE WIDTH TRANSITION B/Y S " YELLOW EDGELINE (13.'LT)
— oo 7969+27 NB40S MATCH EXISTING | o o R e e 1) w21-5 , =i WHITE WIDE LINE (28'LT)
- CLOSED -
150 BEGIN LANE WIDTH TRANSITION WHITE WIDE LINE (3.6 LT (8.2'RT)
TEMP CONCRETE BARRIER (20.4'LT) (3.6'LT) Q R9-9 WHITE LANE LINE (19.2'RT)
NB450 BEGIN YELLOW EDGE LINE (17.4'LT) WHITE LANE LINE (7.4'RT) 975+82 SE8-NB405 (2.3'LT)
WORK AREA o LINE EX gg‘gw vvmgg Iﬁlﬁg IEl'#E ((65-66,'% WHITE LANE LINE (18.4'RT) BEGIN YELLOW EDGE LINE 976+02 SE8-NB405
SHLD 11 111 11 11 SHLD -0 975+74 SE8-NB405 PT YELLOW EDGELINE (4.1'LT)
BEGIN WHITE LANE LINE (18.6'RT ;
Hov TeP T op T 6P | ‘ (186°RT) . BEGIN WHITE WIDE LINE (10.3'RT) , PT WHITE WIDE LINE (6.9'RT)
y LANE | LANE | LANE | LANE " 30 BEGIN WHITE EDGE LINE (21.1'RT) 48" PT WHITE EDGE LINE (17.9'RT)
%4 B R T R v v e v TRUCKS
Y LS L S L S L U L S L O L . LEAVING ' " "
7975+0 30 HIGHWAY 0 50 100
TEMP BARRIER ON BRIDGE 975+98 SE8-NB405 (21.2'LT) 48" SCALE IN FEET
SHALL BE ANCHORED W12-501R BEGIN TEMP CONCRETE
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13 B/Y BARRIER W20-1 (MOD) W21-30A
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_46.dgn A ) s
TIME 3:37:09 PM ResoN | 1A | FED.AID PROJ.NO. v Washington State I-405; RENTON TO BELLEVUE WIDENING [ ruw rer vo
DATE 17z ' Y @ evriment of Tansporation) ©, \b EXPRESS TOLL LANES PROJECT | MOTAS
PLOTTED BY  SStuart 10 |WASH P RE LI M I NA R FLATIRON LANE ;,,%ﬁ (2C:1-2)
DESIGNED BY  B.YANG JOB NUMBER A LANE 7~ e
XL5467 E
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm I NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C N
CONTRACT NO. .
: STAGE 1, PHASE 2
PO, ENGR. ——LEF O C9242 WOOd STA 5965400 TO STA 5980+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o + +




CHANNELIZATION DEVICE
SPACING (feet)
MPH TAPER TANGENT
50/70 40 80
35/45 30 60
TRUCKS
LEAVING
HIGHWAY
5982+01 SB405 MATCH EXISTING
BEGIN LANE WIDTH TRANSITION 48"
BEGIN WHITE EDGE LINE (41.7'LT)
BEGIN WHITE LANE LINE (29.7'LT)
co BEGIN WHITE WIDE LINE (8.3.LT) W21-30A 59573 spaos (28.8'RT)
NTRO&.EEEL'ACC'ESS INGRESS | BEGIN YELLOW EDGE LINE (5.5'RT) BEGIN SHOULDER CLQSURE TAPER
: 435' (MIN) 5984+71 SB405 (20.2'RT) BEGIN SAFETY DRUM TAPER
END SHOULDER CLOSURE TAPER

o SOLID WHITE, 12" (TYP)

§ SB 11405 TO SE 8TH sT 1450' +

heg

hi 12'+

68 12'+

=3 12' +

&k 12' SB 1-405

w T 12'x

54 —

)

e 5
3 S
o

Z0 SB405 LINE &

= —~~|Y

~

5 ¢ ( —/8,

/ - - w0
|| /“"W: = 2 11 = :%I g
—— = . 260" (MIN NB4
% ACCESS DECEL: 360" (MIN) 982+00 SES-NB405 (4.4' RT) | 05 LINE - L‘t/§
CONTROLLED \981+11 SE8.NBA05 (10.1'LT) END TRAFFIC SAFETY DRUMS 7983+69 NB405 (21.3' RT) 33
— Bao+12 SEB.NB40s  END WHITE LANE LINE | BEGIN TEMP CONCRETE BARRIER \ END WHITE WIDE LINE — .
END YELLOW EDGE LINE (17.9'LT) 7983+69 NB405 ' 2
BEGIN WHITE WIDE LINE (17.9'LT) PT WHITE EDGELINE (36.2'RT) —
EEgINWWLIIETéIVIEENIIE.Il]J_ENI(EG.?GI§TI)_T) PT TEMP CONCRETE BARRIER (39.7'RT) ;?:87\7v2|-?|Th|lsB‘|‘EODSGEL|NE (L1 RT: 3
. .3 =
PC WHITE EDGE LINE (4.1°RT) PC TEMP CONCRETE BARRIER (35.3'RT) I
~~— 24" STOP BAR s
1000' + PLACE TEMPORARY CONCRETE BARRIERS
- 30" WITH 8 FOOT DRAINAGE OPENINGS FROM
HOV LANE SYMBOL STA 7982+00 TO 7987+05
980+10 SE8-NB405
7979+25 NB405 (27.1'LT) 30"
END TEMP CONCRETE BARRIER
7978+46 NB405 MATCH EXISTING W12-501R m
END VELLOW EDGE LINE (21:5'LT) B/Y - WORK AREA
END WHITE WIDE LINE (10.6'LT) ——0R TEMPORARY CONCRETE BARRIER
ENS WE LANE HNE (AN, ——oRE  TRAFFc saFerY oum
== TEMPORARY IMPACT ATTENUATOR
—_— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
________--RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
st BARRICADE TYPE 3
— PEDESTRIAN CHANNELIZING DEVICE b ' i
X EXISTING SIGN TO BE REMOVED 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES,SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_47.dgn A Washingt Stat
TIME 3:37:33 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 1712022 - WV ’ Department of Transportation MOT-47
PLOTTED BY  SStuart 10 |WASH PRE LI MINAR Y 7> AND EXPRESS TOLL LANES PROJECT (26:1.2)
. . 7
DESIGNED BY _ B.YANG 108 RUWBER FLATIRON LANE 72 e
XL5467 (4
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm I NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C N
CONTRACT NO. .
: STAGE 1, PHASE 2
PROJ.ENGR. ___J. LEFOTU 9242 WOOd STA 5980+00 TO STA 5995+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




CHANNELIZATION DEVICE

SPACING (feet)

MPH TAPER TANGENT
50/70 40 80
N
W24-1 (MUTCD) S
(7
N’
30"
s ALE W24-1cP (MUTCD)
-1c
LANES
1500' &
/
o~ A L
g /
S SB 1-405 :
fol — / E— NE 8TH st romTH AVE
o it ——
" ) ,, NE 4TH sT 16 SB | =
— 5
= j SB405 | — 405
llﬂ: — - B |_405 ‘J/ ——_ — f’}l\
R =) — &
w @ 1 &
z%\ T —~ 5
o , — /5
> ! ~
< e wd
= we
\ —~ - %8
@ N 17 = |ug
\ = 1 WS
\‘\\‘y 2 N == g
1003+61 NB405-NES i 5 405 - |y
TRUCKS PCC WHITE EDGE LINE (4.9'LT) 0B To <
PCC TEMP CONC.BARRIER (1.9'RT) N Ng an =
ENTERING R0 H ST z
~
HIGHWAY 1004+80 NB405-NE8 co”rieo 8y S — s
48" END TEMP CONCRETE BARRIER (3.4'RT) LLgp Ly
BEGIN SAFETY TRAFFIC DRUMS (3.4'RT) Ccss —
Ac
W21-30 8L 555
Gi 1005+98 NB405-NE8
7 WORK AREA PT WHITE EDGE LINE (13.4'RT)
—— R A TEMPORARY CONCRETE BARRIER END TRAFFIC SAFETY DRUMS (15.4'RT)
o OR E TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED) NB450
& & PEDESTRIAN FENCE &£X5 i 2b
g~~~ RELOCATED SIGN (EXISTING LOGATION) I e Vo - e
(PROPOSED LOCATION) ‘ LANE | LANE | LANE | LANE | LANE ‘ ‘
ot BARRICADE TYPE 3 . i -
-— PEDESTRIAN CHANNELIZING DEVICE v ~ - - - )\ @’
X EXISTING SIGN TO BE REMOVED ' . .
5995+00 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_48.dgn A Washingt Stat
TIME 3:38:02 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 11712022 WV ’ Department of Transportation MOT-48
PLOTTED BY  SStuart 10 (WASH PRE LIMINAR Y 2 AND EXPRESS TOLL LANES PROJECT (2C:1-2)
o . P
DESIGNED BY _ B.YANG 10B NUMBER FLATIRON LANE 72 o
(I.E'::E(E:RKIIEEDD 1;{{ :.;:LTSRT c):;f:fzo _____ NOT FOR CONSTRUCTION ¢ TRAFFIC CONTROL PLAN SEGMENT 2C _
. - : STAGE 1, PHASE 2
PROJ.ENGR. ___J. LEFOTU 9242 WOOd STA 5995+00 TO STA 6010+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




4

36"

8"

5
W20-1 a
(MOD) z
3 s
W20-1
H AVE SE W20-1
(MOD)  114TH AVE SE L)) \ o
1500 +
1600’ =
it ——
4 e —
§ == —~
i 2
I o)
IS sSB 1-405 Qe
2 SB405 LINE q e
ol ™ wo
28| — 2
b yZ
54 4 — 73
= <
wo| — NB 1-405 — e
N ——
wol — NB405 LINE <
z» -
——_|— ——
T J—
(&)
P
S | — NB 1-405 TO NE 4TH ST —
— T
11" B I
NB 1405 TO NE 8TH ST 14
CONT
ROLLED ACCESS ACCEL: 560 (MIN) %
11+70 NB405-NE8 MATCH EXISTING -
END RAMP WIDTH TRANSITION D‘Q‘J B
END WHITE EDGE LINE (15.5'RT) o v S
9+90 _NB405-NE8 S A
BEGIN RAMP WIDTH TRANSITION (o}
WHITE EDGE LINE (11.6'RT) m < °
7 WORK AREA PN DY
——O0R | TEMPORARY CONCRETE BARRIER & ® N W20-1
o OR E TRAFFIC SAFETY DRUM w
== TEMPORARY IMPACT ATTENUATOR 28
— DIRECTION OF TRAFFIC <5
p TEMPORARY SIGN (POST MOUNTED) o3
b TEMPORARY SIGN (BARRIER MOUNTED) z%
X TEMPORARY SIGN (SKID MOUNTED) z- q
—— SB I-
& & PEDESTRIAN FENCE x% -405 TO NE 4TH ST
@wlcm (EXISTING LOCATION) Ew E
(PROPOSED LOCATION) s It SB 1-405 SB405 LIN
## BARRICADE TYPE 3
-— PEDESTRIAN CHANNELIZING DEVICE 4 _ . .
X EXISTING SIGN TO BE REMOVED 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms16787\XL5467_PS_TC_49.dgn A Washingt Stat
TIME 3:38:24 PM Recn [sTate [ FED.AID  PROJ.NO. '7' Depart astmngon ta: ; 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 11712022 10 |WASH /) Depertment of Transportation AND EXPRESS TOLL LANES PROJECT MQT49
PLOTTED BY SStuart FL«T'RON &ﬁg@ﬁ ;,,%ﬁ (2C:1-2)
DESIGNED BY B. YANG JOB NUMBER £ vz
e €& SHEET
(I.E'::E(E:RKIIEEDD 1;{{ :.;:LTSRT c):;f:fzo _____ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C _
. - : STAGE 1, PHASE 2
PROJ.ENGR. ___J. LEFOTU 9242 o | WOOd STA 6010+00 TO STA 6025+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




— EB 1-90 TO SB 1-405
90
—= 405 1O EB !
wi NB W
<, © 5 g
) S S % A
A . o3
o =5
[e)]
SB405 LINE < CF
SB 1-405 2 w=
g
—
wé
5
NB l-405 Hov 5
o
<
— =
——
NB4os5 | e
NB [-405
B I-. -
405 To m
Wi
B lgg w _
o o
o S A\
— o &
——_ E Q,\O
—~—_ o \9
T LEGEND
~ NB | 0 WORK AREA Y «©
~ ~405 Ho —0RrR A TEMPORARY CONCRETE BARRIER Og % 7(,’;\
e—OR 8 TRAFFIC SAFETY DRUM »® 0%
N, /~405 N == TEMPORARY IMPACT ATTENUATOR ® % é%'&
405’ To 405 — DIRECTION OF TRAFFIC T8 =) m‘“
To E"ge Lg b TEMPORARY SIGN (POST MOUNTED) A \\\\ % DS
/~900 > TEMPORARY SIGN (BARRIER MOUNTED) ‘ ° 7,5
~— X TEMPORARY SIGN (SKID MOUNTED)
S~ &—— & PEDESTRIAN FENCE
@wlw (EXISTING LOCATION)
(PROPOSED LOCATION)
o BARRICADE TYPE 3
— PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED } 5 700
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_40.dgn A Washinat Stat
TIME 3:42:15 PM ReesM | s™= |  FED.AID PROJ.NO. ashington State I-405; RENTON TO BELLEVUE WIDENING [ rian rer vo
DATE 1712022 V/4 Department of Transportation MOT-40
PLOTTED BY  SStuart 10 (WASH PRE LI MINA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:2-2)
DESIGNED BY  B.YANG JOB NUMBER A | sHeEET
(I.E'::E(E:RKIIEEDD 1;{{ :.;:LTSRT XL5467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
. CONTRACT NO. LOCATION NO. STAGE 2, PHASE 2 OF
PROJ. ENGR. J.LEFOTU EE— - d e
REGIONAL ADM. L.HODGSON REVISION patE [By| O 242 P, STAWP BOX PE.STAWP BOX woo o STA 5878+00 TO STA 5895+00




LEGEND

Y WORK AREA
——0R A TEMPORARY CONCRETE BARRIER
o—— OR B TRAFFIC SAFETY DRUM
TEMPORARY IMPACT ATTENUATOR
DIRECTION OF TRAFFIC
TEMPORARY SIGN (POST MOUNTED)
TEMPORARY SIGN (BARRIER MOUNTED)

TEMPORARY SIGN (SKID MOUNTED)

==

b

b

X

Y PEDESTRIAN FENCE

__----- RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)

laad BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED

N
7 2
5 8 S& 1'405 T §l
= LT\ O W = o
o B I.90 - e £
wR —_ =5
T —— ~ o
a2 = d
u SB |. BZ
$8 — 405 1o EB |99 w=
ug — = %5
no
z® — &
p —-—— "‘ZJ 7]
5 35
g SB 1-405 5
< -
= 5B405 LINE —= 2
— =
—— ——
NB [1-405 HOV _
NB405 LINE
:: NB 1-405
-405
90 TO NB !
EB | 90 NB \-405
\NB \-90
p—
0 50 100
SCALE IN FEET
FOR _TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_41.dgn A Washington State
;TTEE 12’;3/52(;):2 M RES(I)(.)N STATE FED.AID PROJ.NO. 'T’ Department of Transportation |-405; RENTON TO BELLEVUE WIDENING FmNo';'Ef;]o
PLOTTED BY  SStuart 10 (WASH P RE LI M I NA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER e | 4 ‘ﬁ, o’ SHEET
E:LiRKiDD BBT{ :_ ;:‘SSRT XL5467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
. CONTRACT NO. LOCATION NO. TAGE 2. PHASE 2 OF
PROJ. ENGR. J. LEFOTU C9242 DATE DATE wood STAG y S SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX ° STA 5895+00 TO STA 5910+00




giEB 1-90
g 1-405 TO W
SB 1-405
E —_— —
5BA05 LIN e &
—— (@)
— T ‘;\‘{
— ¥
-
LINE o8
NB405 NB 1-405 = 2
[
wa
5y
w3
— T wo
— Zf/)
\ ~
— (:5
<
s
~ WORK AREA
——=0R [ TEMPORARY CONCRETE BARRIER
e—OR £ TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
P TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
@wIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
i BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED . . )
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_42.dgn A Washingt Stat
TIME 3:42:28 PM Recn [sTate [ FED.AID  PROJ.NO. '7' Depart astmngon a: ; 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 11712022 10 |WASH /) Depertment of Transportation AND EXPRESS TOLL LANES PROJECT MaT,42
PLOTTED BY SStuart FL«TIRON LANE ;,,%ﬁ (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER £ vz
e €& SHEET
CHEOKED Bv 5 STUART XLoder __ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C i
. : : STAGE 2, PHASE 2
PO, ENGR. ——LEF O C9242 WOOd STA 591000 TO STA 5925+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




5936+54 SB405

5928+79 SB405

PT WHITE EDGE LINE (57.0'LT)

PT WHITE WIDE LINE (46.0'LT)

PT WHITE DOTTED LINE (35.0'LT)

PT WHITE DOTTED LINE (24.0'LT)

PT WHITE LANE LINE (13.0'LT)

PT WHITE WIDE LINE (2.0'LT)

PT YELLOW EDGE LINE (9.0'RT)

PT TEMP CONCRETE BARRIER (20.0'RT)

S ) = wﬂf’
Q=T —_ ‘
[
5% o
1 e
o) r
o, —
5
% \7924+04 NB405 (23.3'LT)
S END TRAFFIC SAFETY DRUMS
9 - BEGIN TEMP CONCRETE BARRIER
eV
CESS pEC
ONTRO\’L s N 30"
30"
A
W12-501L
B/Y

HOV LANE SYMBOL

5930+56 SB405

PC WHITE EDGE LINE (57.0'LT)

PC WHITE WIDE LINE (46.0'LT)

PC WHITE DOTTED LINE (35.0'LT)

PC WHITE DOTTED LINE (24.0'LT

PC WHITE LANE LINE (13.0'LT)

PC WHITE WIDE LINE (2.0'LT)

PC YELLOW EDGE LINE (9.0'RT)

PC TEMP. . CONCRETE BARRIER (20.0'RT)

48"

TRUCKS
ENTERING

\7926+89 NB405 (23.2'LT)

PC TEMP CONCRETE BARRIER

— PLACE TEMPORARY_ CONCRETE BARRIERS
WITH-8 FOOT DRAINAGE OPENINGS-FROM

STA 7924+04 TO 7925+93

HOV LANE SYMBOL
5936+77 SB405

STA 5937+11 TO 5938+17

“—PLACE TEMPORARY CONCRETE BARRIERS
WITH 8 FOOT DRAINAGE OPENINGS FROM

_44(2C:1-2)

SEE SHEET MOT

MATCH LINE SEE. 5 010+00

LEGEND

7 WORK AREA

——0R A TEMPORARY CONCRETE BARRIER
o——OR B TRAFFIC SAFETY DRUM

= TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC

b TEMPORARY SIGN (POST MOUNTED)

b TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
b 4

taad

PEDESTRIAN FENCE

_____-----RELOCATED SIGN (EXISTING LOCATION)

(PROPOSED LOCATION)
BARRICADE TYPE 3

- PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_43.dgn A Washington State
;TTEE 13/:;/22:::2PM ReGon | sTATe FED.AID PROJ.NO. '7-’ Department of Transportation 1-405; RENTON TO BELLEVUE WIDENING F&IA:)-I;E;N;
D 10 |WASH PRELIMINARY FLATIRON 2 AND EXPRESS TOLL LANES PROJECT | (5355
DESIGNED BY B. YANG JOB NUMBER 2 —
ENTERED BY  B.YANG XL5467 NOT FOR CONSTRUCTION LANE & TRAFFIC CONTROL PLAN SEGMENT 2C *
CHECKED BY S. STUART CONTRACT NO. LOCATION NO. STAGE 2, PHASE 2 oF
R DV L Ho0as: C9242 WOOd STA 5925+00 TO STA 5940+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX °




5953+28 SB405
REPOSITION ALL 4 OVERHEAD SIGNS _TO =15

END- RAMP MERGE
WHITE | EDGE \LINE—(47.7' LT)
ALIGN DOWN ARROW WITH WHITE «WIDE' EINE (36.7"LT)
TEMPORARY LANE LOCATIONS
30"
5949+65_ SB405

END WHITE LANE LINE (27.6'LT)
BEGIN \WHITE DOTTEDLINE (27.6'LT) 30"
END WHITE LANE LINE (16.6'LT)
BEGIN WHITE DOTTED LINE (16.6"LT)
30"

HOV LANE SYMBOL
5948+96 SB405

HOV LANE SYMBOL
5942+77 -SB405

q
3 cESS ACCEL:720 (WIR) ‘5953+07 SB405 (21.4'RT) o
— GONTROLLED A END TEMP CONCRETE BARRIER Al
B : HOV LANE SYMBOL  BEGIN TRAFFIC SAFETY DRUMS o
g 5951+84 SB405 =g
w
e '\'ﬂg
U 435 (MIN) ‘5950+o7 SB405 (21.3'RT) wo
& ———— ACCESS DECEL S END TRAFFIC SAFETY DRUMS w3
8 o | CONTROLLED BEGIN TEMP CONCRETE BARRIER o
S akl HOV LANE SYMBOL - w
= Pz SRa0s ‘5947+zs SB405 (21.3'RT) S
g END TEMP CONCRETE BARRIER p
5 BEGIN TRAFFIC SAFETY DRUMS S
= <
- =
i
b= 5944+28 SBA405 (21.3'RT)
» END TRAFFIC SAFETY DRUMS
w BEGIN TEMP CONCRETE BARRIER
()

NB I-405

7938+18 NB405 (23.7'LT)
PT TEMP CONCRETE BARRIER

NB405 LINE

7 WORK AREA
== OR /\
o OR A

N PLACE TEMPORARY CONCRETE BARRIERS
WITH 8 FOOT DRAINAGE OPENINGS FROM

TEMPORARY CONCRETE BARRIER STA 7939+27 TO 7940+15
TRAFFIC SAFETY DRUM 7947+96 NB405 (18.4'LT
TEMPORARY IMPACT ATTENUATOR
DIRECTION OF TRAFFIC ‘
TEMPORARY SIGN (POST MOUNTED)
TEMPORARY SIGN (BARRIER MOUNTED)

)
BEGIN -BARRIER —TRANSITION
PC TEMP CONCRETE BARRIER
L PLACE TEMPORARY CONCRETE BARRIERS
TEMPORARY SIGN (SKID MOUNTED)
PEDESTRIAN FENCE

WITH 8 FOOT DRAINAGE OPENINGS FROM
STA 7945+77 TO 7946477
___----- RELOCATED SIGN (EXISTING LOCATION)

(PROPOSED LOCATION)
laad BARRICADE TYPE 3

[WJE

PEDESTRIAN CHANNELIZING DEVICE

L}
X EXISTING SIGN TO BE REMOVED

FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13

0 50 100
SCALE IN FEET
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_44.dgn A )
TIME 3:43:01 PM Reson | s | FED.AID PROJ.NO. '7'- Washington State I-405; RENTON TO BELLEVUE WIDENING | rum rer vo
DATE 11712022 ’ Department of Transportation MOT-44
PLOTTED BY  SStuart 10 |WASH PRELI MINA RY FLATIRON LANE ?é AND EXPRESS TOLL LANES PROJECT (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER 2
/ SHEET
CHECKED oo sTOART XLoder i NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
. INTRACT NO. LOCATION NO. STAGE 2, PHASE 2 OF
N oL Fiooas c9242 WOOd STA 5940+00 TO STA 5955+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E. STAMP BOX P.E.STAMP BOX °




LEGEND

NN WORK AREA

—~——O0R TEMPORARY CONCRETE BARRIER

g OR = TRAFFIC SAFETY DRUM
TEMPORARY IMPACT ATTENUATOR
DIRECTION OF TRAFFIC
TEMPORARY SIGN (POST MOUNTED)

TEMPORARY SIGN (BARRIER MOUNTED)

L ===]

p

>

X TEMPORARY SIGN (SKID MOUNTED)
&—— & PEDESTRIAN FENCE

___----- RELOCATED SIGN (EXISTING LOCATION)

(PROPOSED LOCATION)

lad BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED

HOV LANE SYMBOL
5957+09 SB405

5959+28 SB405

BEGIN RAMP MERGE
WHITE EDGE LINE (61.7'LT)
WHITE WIDE LINE (50.7'LT)

MERGE ARROW (TYPE 6L)
5957+84 SB405

5962+28 SB405 MATCH EXISTING

BEGIN WHITE EDGE LINE (69.8'LT)
BEGIN WHITE WIDE LINE (57.8'LT)
BEGIN WHITE LANE LINE (46.0'LT)

END WHITE WIDE LINE (46.0'LT)

MERGE ARROW (TYPE 6L)

[5959+41 SB405
| _MERGE ARROW

HOV LANE SYMBOL
(TYPE 6L) 5962+08 SB405

5960+84 SB405|

= T = — 124
- 0 - - - - LTt - T -
L\\\‘“-___ LINE- - - Il - T - e
] SRS 5% _ - B k05 T - - T o
5 - = 11' - T
= ] \ T ———— —
25 R e )
n 8 | v
b3 STA 5957+22 TO 5958+04 | \\\“hk\ B
Iy TRUCKS 5958+52 SB405 2
vz J ENTERING PT TEMP CONCRETE BARRIER (18.9'RT) HOV LANE SYMBOL =
w4 ( PT YELLOW EDGE LINE (15.9'RT) 5961+65 SB405 5961+82 SB405 o
88 “\\AND LEAVING PT_WHITE WIDE LINE (4.9'RT) PC TEMP CONCRETE BARRIER (12.0'RT) =3
o5 WA r ST Lah bhe f71 e, YRLLON 0%, LHE (0D 5
%) PT WHITE LANE LINE (17.1'LT) -0 9
3 48" PT WHITE LANE LINE (28.1'LT) PC WHITE LANE LINE (13.0'LT) £3
- PC WHITE LANE LINE (24.0'LT) w'
5 PC WHITE LANE LINE (35.0'LT) wo
- W21-30 (MOD) PC WHITE LANE LINE (46.0'LT) W
g PC WHITE WIDE LINE (57.7'LT) ®
PC WHITE EDGE LINE (69.2'LT) w
) W24-1 (MUTCD) 12 \\\‘ =
T
Q — PLACE TEMPORARY CONCRETE BARRIERS \\\, Z E
. | WITH 8 FOOT DRAINAGE OPENINGS FROM =713
36 | STA 7956+83 TO 7957+71 \\ ’
W11L | \\\\’ = —
30 W24-1cP (MUTCD) y | \ =
| — — =
N \ \\\\\\\ - e
&\ \\\\ — -
= k \ S NBAOS
= S ng 1-40%
— : 7955 -
T [
T
- |
7951+01 NB405 (14.7'LT) 5 T 4500' *)-
END TEMP CONCRETE BARRIER
INSTALL TEMPORARY CONCRETE -~ 7956495 NB405 (133"
€-60.20-00
7956+15 NB405 (11.9'LT)
BEGIN TEMP CONCRETE BARRIER
INSTALL TEMPORARY CONCRETE
TRANSITION IN_ ACCORDANCE WITH
THE WSDOT STANDARD PLAN
C-60.20-00 . . .
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_45.dgn A )
Washington State
TIME 3:44:03 PM Recion | sTaTE | FED.AID PROJ.NO. '7" Department of Transportation 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
11712022 -
T o s PRELIMINARY 75| N0 SXPRESS TOuL Lanes proct | B3
DESIGNED BY _ B.YANG 108 NUMBER FLATIRON LANE /& sveer
E:EERKE% ,;,( :';-:-\SSRT ::::.itfzo ____ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C .
- : i STAGE 2,PHASE 2
PROJ.ENGR. __ J.LEFOTU C9242 o e WOOd y sheETs
REGIONAL ADM. L.HODGSON REVISION DATE | BY PE.STAMP BOX PE.STAMP BOX . STA 5955+00 TO STA 5965+00




1+29-EX_SES8 (41.5'RT) 12"

[BEGIN

TEMP- CONCRETE BARRIER
BEGIN 16:1 BARRIER TAPER

/
/8

1489 EX _SE8 (39.3'RT)

LEGEND
7

——=0R
o OR B

WORK AREA
TEMPORARY CONCRETE BARRIER

TRAFFIC SAFETY DRUM
TEMPORARY IMPACT ATTENUATOR

DIRECTION OF TRAFFIC
TEMPORARY SIGN (POST MOUNTED)
TEMPORARY SIGN (BARRIER MOUNTED)

TEMPORARY SIGN (SKID MOUNTED)

==

p

>

X

& & PEDESTRIAN FENCE
_____---RELOCATED SIGN (EXISTING LOCATION)

) (PROPOSED LOCATION)
s BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE <
X EXISTING SIGN TO BE REMOVED §
&
AN
5970+57 SB405
PC/ WHITE EDGE_LINE (46.0'LT)\
PC 'WHITE LANE LINE (35.0'LT))
PC WHITE LANE LINE (24.0'LT) |
PC -WHITE LANE LINE (13.0'LT) |\
PC WHITE WIDE LINE (2.0'LT)
PC. YELLOW EDGE LINE (9.0'RT)
PC TEMP CONCRETE BARRIER (12.0°RT)
5971+75_S
5969+03 SB405 (46.0'LT)
END WHITE EDGE LINE
BEGIN WHITE WIDE LINE ~ |
—_ = 405
—— SE 8TH ST TO SB I-
— - ..‘ - _ _"_\ 1_1. — - B _ _ -
- - =k L -
& e T L B .
N S —— i T - - - - - - - - - = - -
8 e————— 17 —
A TR TR ALERNRANANRNNN
~
5s LAAAEARATARRERRRERRARRRRAN
£ N\
&,JL%’ PLACE TEMPORARY CONCRETE BARRIERS —— \\\\\
I WITH 8 FOOT DRAINAGE OPENINGS FROM \ —
= STA 7965+55 TO 7970+84 \ S r —
£ \(\\\\\\ = o
3 D — 1-405
g \\\\\\\\— S NB
g \\ —
§ ‘ = st : — \““
e ‘\\ P \
—— ‘\“‘
— ,,,-—6.',,1'.”' 7969+27 NB405 MATCH EXISTING |
450 BEGIN LANE WIDTH TRANSITION
TEMP CONCRETE BARRIER (20.4'LT)
BEGIN YELLOW EDGE LINE (17.4'LT)

BEGIN WHITE WIDE LINE (5.6'LT)
BEGIN WHITE LANE LINE (6.6'RT)

HOV LANE -SYMBOL

30"

5976+01 SB405
END LANE SHIFT
WHITE” EDGE LINE (48.0'LT)
WHITE LANE LINE (37.0'LT)
WHITE LANE LINE (26.0'LT)
WHITE LANE LINE (15.0'LT)
WHITE WIDE LINE (4.0'LT)
YELLOW EDGE LINE (7.0'RT
TEMP CONGCRETE BARRIER (10.0 RT)
12|I

B405

_ \\ \ /
- - - \ R HOV LANE SYMBOL/ |
CONNECTO 7974%77 NBA05
K piLLs > 3417 SE8 (40.4'RT) |
405 1O LA ‘ END TEMP CONCRETE BARRIER
NB \- \ T
12II : ‘
T N A\ y
-4 35" RIGHT N\ a7
§ SHOULDER ) Yy
CLOSED s
7971469 NB405 W12-401L pyd
END LANE WIDTH TRANSITION B/Y P v /
w2ts ]
Ve N /]

TEMP CONCRETE BARRIER (17.6'LT)
YELLOW EDGELINE (14.6'LT)
WHITE WIDE LINE (3.6'LT)

W20-1

30"
v [
/ 7R
\W12-501R 30" T«
\B/Y &\

AN 30w

n I

END 16:1 BARRIER TAPER

/i

W12-401R
B/Y

5977+50 SB405 |(13.7" RT)
END ' TRAFFIC SAFETY DRUM
BEGIN TEMP | CONCRETE BARRIER
5979+60 SB405
END LANE WIDTH TRANSITION
BEGIN ' LANE 'SHIFT
WHITE' EDGE ' LINE/ (41.2' LT)
WHITE LANE!LINE' (30.2'LT)
WHITE LANE!LINE' (19.2' LT)
WHITE LANE LINE (8.2'LT)
WHITE WIDE LINE (2.8'RT)
YELLOW & EDGE LINE (13.8'RT)

INGRESS
LED ACC\IESS
CONTROIS\ECEE‘-A??}M!NLWWMW -
| SB 1-405 TO SE 8TH ST 3
‘ HOV- LANE -SYMBOL E;
5978+95 SB40 5
Qo
=)
~F
B
T b
)
S
w
= L\J<r
3

975+82 SES-NB405 (2.3'LT)

WHITE LANE LINE (7.4'RT)
WHITE LANE LINE (18.4'RT)

BEGIN YELLOW EDGE LINE

975+74 SE8-NBA405

BEGIN

BEGIN WHITE EDGE LINE (21.1'RT)

WHITE WIDE LINE (10.3'RT)

/ /‘? . , R9-9 |
/)

HOV LANE SYMBOL
976+06 SES-NB405,~ W
1 10
v S

1A

\
gl
-\ o

SIDEWALK s
R

Ro9

977+68 SE8-NB405 (19.1'RT)
END TEMP CONC BARRIER
BEGIN TRAFFIC SAFETY DRUMS

| 7976+07 NB405
BEGIN LANE WIDTH TRANSITION

TEMP CONCRETE BARRIER (16.8'LT)
YELLOW EDGELINE (13.'LT)
WHITE WIDE LINE (2.8'LT)
WHITE LANE LINE (8.2'RT)
WHITE LANE LINE (19.2'RT)

2

SIDEWALK

/S
//S

976+02 SES-NB405
PT YELLOW EDGELINE (4.1°LT)
PT WHITE WIDE LINE (6.9'RT)
PT WHITE EDGE LINE (17.9'RT)

a8

TRUCKS

- BEGIN WHITE LANE LINE (18.6'RT)
30"
/
n LEAVING
A HIGHWAY . . .
4 975+98 SE8-NB405 (21.2' LT)/ 48" 0 50 100
W12-501R BEGIN TEMP CONCRETE SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13 B/Y BARRIER W20-1 (MOD) W21-30A
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_46.dgn A )
TINE 3:44:23 PM Reson [ sae | FED.AID PROJ.NO 7- Washington State I-405; RENTON TO BELLEVUE WIDENING
DATE 11'712'022 No. " B | / ’ Department of Transportation ’ Fﬁg;fzzo
PLOTTED BY  SStuart 10 |WASH PRELI MINA RY FLATIRON LANE ?é AND EXPRESS TOLL LANES PROJECT (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER 2
/ SHEET
E:1E'I(E:RKIIEE[I; I;(( :‘;'?lTERT c)o(l-5‘;57o i NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
. INTRACT NO. LOCATION NO. STAGE 2, PHASE 2 OF
PROJ.ENGR. __J. LEFOTU C9242 oaTE WOOd STA 5965+00 TO STA 5980+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX P.E.STAMP BOX o




CHANNELIZATION DEVICE
SPACING (feet)
MPH TAPER TANGENT

50/70 40 80

SB405 LINE 5980+00

SE 8TH ST TO NB:.4-405

MATCH LINE SEE SHEET MOT—46(2C:2—2)

LEFT
SHOULDER
CLOSED

W20-1

SB 1405 10 sE g7y ST

SB 1-405

5990+69 SB405 MATCH EXISTING

END LANE WIDTH TRANSITION
END WHITE EDGE LINE (38.7'LT)
END WHITE LANE LINE (25.4'LT)
END WHITE LANE LINE (13.7'LT)
END WHITE LANE LINE (2.1'LT)
END WHITE WIDE LINE (9.6'RT)
END YELLOW EDGE LINE (21.6'RT)

5992+25 SB405
PT WHITE EDGE LINE (38.7'LT)
PT WHITE LANE LINE (25.4'LT)
PT WHITE LANE LINE (13.7'LT)
PT WHITE LANE LINE (2.1'LT)
PT WHITE WIDE LINE (7.1'RT)
PT YELLOW EDGE LINE (19.1'RT)
5994+60 SB405 (16.7'RT
END TRAFFIC SAFETY DRUMS

HOV LANE SYMBOL
5994+18 SB405

7 WORK AREA

——=O0R TEMPORARY CONCRETE BARRIER

o OR £ TRAFFIC SAFETY DRUM

= TEMPORARY IMPACT ATTENUATOR

— DIRECTION OF TRAFFIC

p TEMPORARY SIGN (POST MOUNTED)

> TEMPORARY SIGN (BARRIER MOUNTED)

X TEMPORARY SIGN (SKID MOUNTED)

& & PEDESTRIAN FENCE

_____ .- - RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)

- BARRICADE TYPE 3

-— PEDESTRIAN CHANNELIZING DEVICE I ' i

X EXISTING SIGN TO BE REMOVED 0 50 100

SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_47.dgn A Washingt Stat
TIME 3:44:55 PM Recn [sTate [ FED.AID  PROJ.NO. '7'- 5 as mngO" ate 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 11712022 10 |WASH /) Depertment of Transportation AND EXPRESS TOLL LANES PROJECT morar
PLOTTED BY SStuart FL«TIRON LANE 7 (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER £ /
[ = £ SHEET
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm c):;f:fzo _____ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C _
. : : STAGE 2, PHASE 2

PROJ.ENGR. ___J. LEFOTU 9242 WOOd STA 5980+00 TO STA 5995+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




$B405 NB40S HOV LANE SYMBOL
2 . . . . . . 6003+92 SBA405
EX SHLD g/ o ip WORK sdip ! SHLD SHLD SHLD 6004+15 SB405 (34.2'LT) o
L SHLD, 11", 11" 11' 11' 11, 12 AREA . TRU 11 A1, 11t 11° ok i K § L END TEMP CONCR;ETE BARRIER @
RAMP | RAMP GP GP GP .| HOV HOV ‘GP GP GP RAMP | RAMP
‘ LANE | LANE LANE | LANE LANE! LANE ‘ ‘ LANE IJ_ANE LANE | LANE LANE | LANE | 6004+56 SB405 (58.9'LT) 5
] ' ! ! | BEGIN WHITE EDGE LINE =
A | i i i BEGIN
- y___y___y___?___yﬂ__llv___v+__v___v ,' 6004+69 SB405
! I f & AN END WHITE WIDE LINES (47.8'LT)
' 6004+50 I 6003+31 SB405 BEGIN WHITE LANE LINE (47.8'LT)
; END YELLOW EDGE LINE (36.8'LT)
PCCTEMP| CONCRET: RARRER, (o2 RSN WAITE WDE LN (23] wau.1
5996+84 SB405 (12. END WHITE EDGE LINE (30.8'LT) MOUNT ON
END RAMP LANE MERGE PCC WHITE WIDE LINE (1.7 RT) BEGIN WHITE WIDE LINE (30.8'LT)
BEGIN LANE WIDTH TRANSITION PCC WHITE LANE LINE (9.3'LT) " LIGHT POST
WHITE EDGE LINE (43.4'LT) PCC WHITE LANE LINE (20.3'LT) 6006+13 SB405 MATCH EXISTING
WHITE LANE LINE (32.4'LT) 5999445 §B405 PCC WHITE WIDE LINE (32.8'LT) SEE SHEET BEGIN. WHITE WIDE LINE (50.9'LT)
WHITE LANE LINE (21.4'LT) ; MOT-48(2C:114) FOR BEGIN WHITE WIDE LINE (49.1'LT)
WHITE LANE LINE (10.4'LT)  END WHITE WIDE LINES (31.5 LT) 114th AVE TRAFFIC
(10.4°LT) BEGIN WHITE LANE LINE (31.5'LT) TRUCKS
WHITE WIDE LINE (0.6'RT) END TEMP CONCRETE BARRIER  (16.5 RT) CONTROL MERGE ARROW (TYPE 6R)
YELLOW EDGE LINE (11.6'RT) |gegiy TRAFFIC SAFETY DRUMS (16.5'RT) ENTERING HOV LANE SYMBOL 6007+51 SB405
10 SB405 HIGHWAY 6005+33 SB405 6009+44 SB405
GB?EOC(;JTN RAMP LANE MERGE 12" BEGIN RAMP MERGE
HOV LANE SYMBOL WHITE EDGE LINE (44.1'LT) X YELLOW EDGE LINE (16.9: RT)
5999+07 SB405 END WHITE LANE LINE (32.8'LT) Q TEMP CONCRETE BARRIER (19.9'RT)
( 6009+14 SB405 (42.2'LT)
\ BEGIN TEMP CONCRETE BARRIER
——pY INSTALL TRANSITION IN ACCORDANCE
8 _ - = — - WITH STANARD PLAN C-60.20-00
™ . n — — — - T - ] 6006+45 SB405
Q — — - o _ — — — — — — = - —_ — === — W12-401L. " END RAMP MERGE
=\ - _ — - 1 _ _ — — — — — es = 1_ _ —1_anc — — — YELLOW EDGE LINE (12.1'RT)
i -—:” _ - - a1 -+ : =11 SB_I-405 — _ — - . B TEMP CONCRETE BARRIER (15.1'RT)
5gl — — Ty =2 —— 11’ —_ - - =2 == PLACE TEMP CONCRETE BARRIER
=5 — Rl 70 (MIN) — - — - vy == - WITH 8 FOOT DRAINAGE OPENINGS
-3 ——— _———————CONTROLLED ACCESS ACCEL: — 2 - — —— =" FROM  STA6008+33 TO 6008+85
L Ame— = SB405 L] ——
w [ — =9 LINE =
zuw 11 =
vzl — — =1
3 _ 11— - = =
o I 11— — NB I-405_ - —
U)g e —_ _
w o o _ M \
Z sty R — = — _ 3
5 30" —_— 7] | ]
= 7995+03 NB405 (27.8'LT) =t
BEGIN TRAFFIC SAFETY DRUMS 30" "
o /\ ‘
1050 7995+55 NB405 MATCH EXISTING W12-502
BEGIN WHITE EDGE LINE (42.0'RT) B/Y \ iRy
7997+50 NB405 (25.8'LT) 8004+44 NB405 (54.2'
7996+23 NB405 MATCH EXISTING W12-501L END TRAFFIC SAFETY DRUMS ‘ END WHITE LANE LINE
BEGIN' WHITE LANE LINE (33.6'RT) B/Y BEGIN TEMP CONCRETE BARRIER BEGIN WHITE WIDE LINES
BEGIN WHITE LANE LINE (11.1 ROT) 8, s
BEGIN WHITE LANE LINE (0.0’ . 4 s
BEGIN WHITE WIDE LINE (13.1'LT) 8004+93 NB405 (33.1'RT)) Ng 87-,35 To
BEGIN YELLOW EDGE LINE (23.8'LT) END TEMP CONCRETE BARRIER ST T
7996+28 NB405 (22.4'RT)
BEGIN WHITE WIDE LINES 8004+35 NB405 (70.8'RT)
END TEMP CONCRETE BARRIER HOV LANE SYMBOL
8005+74 NB405
LEGEND 8001+29 NB405 SEE SHEET
17", 18" 8" 18" 15", 19" 18" 8" 17" 17" PCC_YELLOW EDGE LINE (16.4'LT) mg;:gg(z(gé?g‘gé)‘\ygla
. WORK AREA i B Bt By st PCC WHITE WIDE LINE (5.4'LT) ) Mo 66, j2c:283) FOR SOLID WHITE, 12 (TYP)
G~ g 5 s A PCC WHITE LANE LINE (5.6'RT) 12
——OR /| TEMPORARY CONCRETE BARRIER ==t == PCC WHITE LANE LINE (16.6' RT) CONTROL
END WHITE WIDE LINE (27.6'RT) , 8001+98 NB405 (37.2'RT) 8006+11 NB405 MATCH EXISTING
o OR B TRAFFIC SAFETY DRUM EXIT 13A EXIT 13B | scioc BEGIN WHITE EDGE LINE (26.7'RT) / END 1611 FLARE END WHITE EDGE LINE (84.1'RT)
== TEMPORARY IMPACT ATTENUATOR : END_WHITE WIDE LINE (37.7'RT) 36" END WHITE WIDE LINE (70.0' RT)
2 BEGIN YELLOW EDGE LINE (37.7'RT) END TEMP CONCRETE BARRIER (46.6'LT)
— DIRECTION OF TRAFFIC g NE 4th St| NE 8th St | SM PCC WHITE LANE LINE (48.7'RT) /
p TEMPORARY SIGN (POST MOUNTED) LEFT LANE RIGHT LANE | sc PCC TEM?’C%OVF\\IIEE-EETEDBGER#IIEE }gg:;, QR i/ 19"
b TEMPORARY SIGN (BARRIER MOUNTED) W12-401R
" T 3 5 B/Y \ 8007+48 NB405
[ TEMPORARY SIGN (SKID MOUNTED) | H- | END TEMP CONCRETE BARRIER (19.7'LT)
" 7 - ) . 5-- END WHITE WIDE LINE (60.5'RT)
&————<& PEDESTRIAN FENCE L T 3 BEGIN WHITE EDGE LINE (60.5'RT)
________--RELOCATED SIGN (EXISTING LOCATION) ‘ T ! N\
@—\(PROPOSED LOCATION) 134"
ot BARRICADE TYPE 3 B/O W12-401L CHANNELIZATION DEVICE
-— PEDESTRIAN CHANNELIZING DEVICE 8001+92 NB405 SPACING (feet)
X EXISTING SIGN TO BE REMOVED bon1+65 N0, J6:1 FLARE (1.3RT) 5"’(':7"(') TA:OER TAN;JENT ' : "
0 50 100
BEGIN 16:1 FLARE (33.8'RT) SCALE (N FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_48.dgn A Washingt Stat
TIME 3:45:115 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 1712022 - WV ’ Department of Transportation MOT-48
PLOTTED BY  SStuart 10 |WASH P RE LI M I NA R Y 7> AND EXPRESS TOLL LANES PROJECT (26:2.9)
DESIGNED BY _ B.YANG 108 RUWBER FLATIRON LANE 72 e
XL5467 (4
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm I NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C N
CONTRACT NO. .
. STAGE 2, PHASE 2
PROJ.ENGR. __J. LEFOTU C9242 o | o | WOOd STA 5995400 TO STA 6010+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




ET MOT-48 (2C:2-2)
6010+00

6010+86 SB405 (22.0'RT)
END TRAFFIC SAFETY DRUMS

MERGE ARROW (TYPE 6R)
6010+95 SB405

6011+05 SB405

WHITE EGDE LINE (37.1'LT)
WHITE LANE LINE (26.1'LT)
WHITE LANE LINE (15.1'LT)
WHITE WIDE LINE (4.1'LT)

6011+32 SB405 (61.7'RT)

MATCH EXISTING

;
7

W12-401R
B/Y

END LANE WIDTH TRANSITION

BEGIN YELLOW EDGE LINE
CONTROLLED

ACCESS DECEL: 435 (MIN

114TH AVE SE

MERGE ARROW (TYPE 6R)

6012+48 SB405

6013+54 SB405 (46.6'LT)

6014+80 SB405 MATCH EXISTING
BEGIN LANE WIDTH TRANSITION
BEGIN WHITE EDGE LINE (34.5'LT)
BEGIN WHITE LANE LINE (22.5'LT)
BEGIN WHITE LANE LINE (10.9'LT)
BEGIN WHITE WIDE LINE (0.5'RT)

6015+13 SB405 (56.6'LT)
BEGIN 16:1 FLARE

BEGIN TEMP CONC BARRIER

END 16:1 FLARE

END TEMP CONC BARR

IER

SB405 LINE

12't

SB405 LINE

MATCH LINE SEE SHE

8008+41 NB405 MATCH EXISTING
END YELLOW EDGE LINE (51.3'RT)
END WHITE EDGE LINE (66.0'RT)

6010+63 SB405 (21.2'RT)
BEGIN TEMP CONCRETE BARRIER

8008+11 NB405

BEGIN 20:1 RAMP_ TAPER

BEGIN LANE WIDTH TRANSITION
YELLOW EDGE LINE (17.5'LT)
PC WHITE WIDE LINE (6.5'LT)
PC WHITE LANE LINE (4.5'RT)
PC WHITE LANE LINE (15.5'RT)
PC WHITE EDGE LINE (26.5'RT)

NB [-405

NB 1405 TO NE 8TH sT

TO NE 4TH ST

6013+76 SB405 (0.7'LT)

NB405 LINE

6016+20 SB405

e ——— ) ———

///_Qi\%"
/" ROAD "\
" WORK

“\_AHEAD /"

30" 6017+48 SB405 (36.1'LT)
BEGIN TRAFFIC SAFETY DRUMS
BEGIN SHOULDER TAPER
30"
W12-501R
B/Y

~
(]
z
A4
g

MATCH EXISTING
BEGIN WHITE LAN

8011+11 NB405 (34.2'LT)

END SHOULDER
E LINE

MATCH EXISTING

END 20:1 RAMP_TAPER
END YELLOW EDGE LINE

8010+20 NB405 MATCH EXISTING

END LANE WIDTH TRANSITION

END WHITE EDGE LINE (26.6'RT)

END WHITE LANE LINE (14.6'RT)

END WHITE LANE LINE (2.7'RT)

END WIDE WHITE EDGE LINE (11.7'LT)

6015+20 SB405

END LANE WIDTH TRANSITION
YELLOW EDGE LINE (24.7'RT)

MATCH EXISTING
BEGIN LANE WIDTH TRANSITION
BEGIN YELLOW EDGE LINE (29.7'RT)

TAPER

TRUCKS
LEAVING
HIGHWAY

W21-30A

114TH AVE SE

1200 +/-

N\ ///” 48"

A

W20-1

= W=t ]
4//,/

LEGEND

7 WORK AREA

——=O0R TEMPORARY CONCRETE BARRIER

e OR 8 TRAFFIC SAFETY DRUM

== TEMPORARY IMPACT ATTENUATOR

— DIRECTION OF TRAFFIC

b TEMPORARY SIGN (POST MOUNTED)

[ TEMPORARY SIGN (BARRIER MOUNTED)

X TEMPORARY SIGN (SKID MOUNTED)

& & PEDESTRIAN FENCE
______----RELOCATED SIGN (EXISTING LOCATION)

(PROPOSED LOCATION)

o BARRICADE TYPE 3

-— PEDESTRIAN CHANNELIZING DEVICE

X

CHANNELIZATION DEVICE
SPACING (feet)

EXISTING SIGN TO BE REMOVED

6TH ST

- :2-2)
TCH LINE SEE SHEET MOT-50 (2C
MA SB405 6025+00

MPH TAPER TANGENT . . .
50/70 40 80 (') 5'0 160
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_49.dgn A Washinat Stat
TIME 3:45:33 PM Resion ['sTaTe [ FED,AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | ran rer no
SATE 1712022 " Department of Transportation MOT-49
PLOTTED BY SStuart 10 (WASH P RE LI M I NA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:2-2)
DESIGNED BY  B. YANG J0B NUMBER A E% SHEET
E:LiRKiDD BBT{ :';.?LTSRT XL5467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C
) CONTRACT NO. LOCATION NO. STAGE 2, PHASE 2 OF
PROJ. ENGR. J. LEFOTU DATE DATE w d SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY C9242 P.E. STAMP BOX P.E.STAMP BOX oo ° STA 6010+00 TO STA 6025+00




[
W24-1 (MUTCD) an -
z (%)
& =
w e
z w
ALL
30 W24-1cP (MUTCD) z
LANES (
o 1200" +/- S 1300' +/-
M SB 1-405
&
o
iy SB405 LINE &
O Yy
N 1
A - g$
! o
68 =3
=0 T
-9 T w
w o (I)z
%“—' W=
5z NB405 LINE Zh]
- <
s ua
Q z
w3 -
g 5
- NB 1-405 o
I <
) =
e
<
=
~ WORK AREA
——OR [\ TEMPORARY CONCRETE BARRIER
o OR 8 TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
p TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
_______---RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
- BARRICADE TYPE 3
-— PEDESTRIAN CHANNELIZING DEVICE ' ' ‘
X EXISTING SIGN TO BE REMOVED 0 SCALE 5|(|)\1 FEET100
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_50.dgn A Washingt Stat
TIME 3:45:50 PM Recn [sTate [ FED.AID  PROJ.NO. '7'- Depart ast'“f9T°“ a r‘: ; 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 11712022 10 |WASH /) Dcpertment of Transportation AND EXPRESS TOLL LANES PROJECT Mo
PLOTTED BY SStuart FL«T'RON &ﬁg@ﬁ ;,,%ﬁ (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER £ vz
e €& SHEET
(I.E'::E(E:RKIIEEDD 1;{{ :.;:LTSRT c):;f:fzo _____ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C _
. - : STAGE 2, PHASE 2
PROJ.ENGR. ___J. LEFOTU 9242 WOOd STA 6025+00 TO STA 6040+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




SHOULDER
WORK

W21-5

1300° +/- W20-1
1000" +/-
N
N
8 q
2 —_ 4
Zo ——
2% SB 1-405
=3
Hgo
5y 4
LLI: 4
W n
"
Lo - NB405 LINE ree
S — —_—
T — NB [1-405 ——
(&) ——
._
< —_——
=
~J WORK AREA
——O0R A TEMPORARY CONCRETE BARRIER
o OR £ TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
b TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
&—— & PEDESTRIAN FENCE
@Ywmn (EXISTING LOCATION)
(PROPOSED LOCATION)
-t BARRICADE TYPE 3
-— PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED 0 s 700
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13 SCALE IN FEET
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms17492\XL5467_PS_TC_51.dgn A Washingt Stat
TIME 3:46:03 PM Recn [sTate [ FED.AID  PROJ.NO. '7'- Depart ast'“f9T°“ a r‘: ; 1-405; RENTON TO BELLEVUE WIDENING PLAN REF NO
DATE 11712022 10 |WASH /) Dcpertment of Transportation AND EXPRESS TOLL LANES PROJECT moTSt
PLOTTED BY  SStuart FL/\TlRON LANE ;,%ﬁ (2C:2-2)
DESIGNED BY B. YANG JOB NUMBER £ vz
e €& SHEET
CHEOKED Bv 5 STUART XLoder __ NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C i
. - : STAGE 2, PHASE 2
RN iy C9242 WOOd STA 6040+00 TO NBSTA 8050+00
REGIONAL ADM. L.HODGSON REVISION DATE BY P.E.STAMP BOX PE.STAMP BOX o




LEGEND CHANNELIZATION DEVICE -_— =
LELENY SPACING _(feet)
NN WORK AREA MPH TAPER TANGENT
———=OR [\ TEMPORARY CONCRETE BARRIER 50/70 40 80
g OR E TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
—— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
_____-----RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
## BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE
X

EXISTING SIGN TO BE REMOVED

5917+84 SB405 (29.4'RT)
END TRAFFIC SAFETY DRUMS

I

WATCH LINE SEX 5040400

NB405 LINE
\15 . i

SHOULDER
CLOSED
AHEAD
"
p—

p—

28"
7917+87 NB405 (29.4'LT)
BEGIN TRAFFIC
SAFETY DRUMS

W20-303
W20-1
0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_43.dgn A Washingt Stat
TIME 2:57:27 PM recion [swae [ FED.AID PROJ.NO. ashington State I-405; RENTON TO BELLEVUE WIDENING [ ruan rer no
DATE 712022 " Department of Transportation MOT.43
PLOTTED BY  SStuart 10 (WASH PRE LIMINA RY f— ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:3-2)
DESIGNED BY B. YANG JOB NUMBER A \ga SHEET
ENTERED BY _B. VANG XLo467 NOT FOR CQNSTRUCTION FLATIRON LANE 7 =2, ric coNTROL PLAN SEGMENT 2c
g:cE)(jKEENDG:Y j EE:S.FJ CONTRACT NO. LOCATION NO. d STAGE 3, PHASE 2 o
REGléNAL ADM- L- HODGSON REVISION DATE BY 9242 P.E. STAMP BOX > P.E. STAMP BOX e v ' oo ° STA 5925+00 TO STA 5940+00 SHEETS




&
By
(&)
o
n
i
Al
o)
=8
iy
ua
(20T
wS
w o
[ X%}
w
z
A
5 CHANNELIZATION DEVICE :cf)_
=g SPACING (feet) <
na MPH TAPER TANGENT 48"
u_% 3 50/70 40 80 N
G g ROAD 20"
wo
» 5 CLOSED
2
5 R11-2
T
o
= S
=
NB [-405
NB405 LINE
|::
LEGEND e —
3 WORK AREA
—OR A TEMPORARY CONCRETE BARRIER
¢——— OR E TRAFFIC SAFETY DRUM i
= TEMPORARY IMPACT ATTENUATOR END Thatr e a2 (3Tt
e DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
b TEMPORARY SIGN (BARRIER MOUNTED)
[ TEMPORARY SIGN (SKID MOUNTED)
&— & PEDESTRIAN FENCE
______---RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
sos BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE é 5:0 160
X EXISTING SIGN TO BE REMOVED SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_44.dgn A Washinat Stat
TIME 3:48:29 PM Recion [ SWE | FED.AID PROJ.NO. asiingion State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 1712022 " Department of Transportation MOT-44
D 10 [WASH PRE LIN"N A RY 75| AND EXPRESS TOLL LANES PROJECT | {3655
o . 7
DESIGNED BY  B.YANG 108 NUWBER FLATIRON LANE 72 o
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm c):;f:fzo _____ NOT FOR CONSTRUCTION ¢ TRAFFIC CONTROL PLAN SEGMENT 2C _
- ) ‘ STAGE 3, PHASE 2
PROJ. ENGR. J. LEFOTU C9242 DATE DATE wood ; SHEETS
REGIONAL ADM. L. HODGSON REVISION DATE | BY b£ sTAWP BOX bE STAWP BOX o STA 5940+00 TO STA 5955+00




LEGEND

TEMPORARY SIGN (BARRIER MOUNTED)

EXISTING SIGN TO BE REMOVED

CHANNELIZATION DEVICE
SPACING (feet)

MPH

TAPER

TANGENT

50/70

40

80

(PROPOSED LOCATION)

Y WORK AREA

——0R A TEMPORARY CONCRETE BARRIER

o OR B TRAFFIC SAFETY DRUM

= TEMPORARY IMPACT ATTENUATOR

— DIRECTION OF TRAFFIC

b TEMPORARY SIGN (POST MOUNTED)

>

X TEMPORARY SIGN (SKID MOUNTED)

& & PEDESTRIAN FENCE
_______- - RELOCATED SIGN (EXISTING LOCATION)

st BARRICADE TYPE 3

— PEDESTRIAN CHANNELIZING DEVICE

X

MATCH Ling g

LINE 595540044 (2C13-9)

SB405

W24-1 (MUTCD)

7960+39 NB405 (25.3'LT

BEGIN TRAFFIC SAFETY DRUMS

76 (2C3-2)

=E SHEET MOT-

MATCH LINE §B405 5065+00

REGIONAL ADM. L.HODGSON

REVISION

DATE

BY

DATE
P.E. STAMP BOX

P.E. STAMP BOX

DATE

STA 5955+00 TO STA 5965+00

30“
ar| AL W24-1cP (MUTCD) ’ y 1
-1c
LANES ° SCALE 5|(r)\1 FEET100
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_45.dgn A ) s
TIME 3:46:48 PM ResoN | 1A | FED.AID PROJ.NO. '7-’ Depa n::::‘:‘fg;‘::ns;‘:aﬁon I-405; RENTON TO BELLEVUE WIDENING [ ruw rer vo
oaTe o 10 [WASH PRELIMINARY 75| AND EXPRESS TOLL LANES PROJECT Bans)
o . 7
DESIGNED BY  B.YANG JOB_ NUMBER FLAT'RON LANE gﬁ;? o
(I.E'::E(E:RKIIEEDD 1;{{ :'\s(::fm XL5467 NOT FOR CONSTRUCTION ¢ TRAFFIC CONTROL PLAN SEGMENT 2C
. CONTRACT NO. LOCATION NO. TA E PHA E 2 OF
PROJ. ENGR. J. LEFOTU 9242 WOOd. STAGE 3, S

SHEETS




LEGEND

7 WORK AREA
——0R A TEMPORARY CONCRETE BARRIER

o— OR £ TRAFFIC SAFETY DRUM

== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC

b TEMPORARY SIGN (POST MOUNTED)

b TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)

& & PEDESTRIAN FENCE

@LwIGN (EXISTING LOCATION)
(PROPOSED LOCATION)

BARRICADE TYPE 3
PEDESTRIAN CHANNELIZING DEVICE
EXISTING SIGN TO BE REMOVED

tcad

X

1400' *

SE 8TH ST TO SB 1405

12t
A7E. -
27 -
2%

7965+55 NB405 MATCH EXISTING
O

BEGIN LANE WIDTH TRAN

BEGIN YELLOW ENDE LINE (15.3'LT)
BEGIN WIDE LANE LINE (3.7'LT)
BEGIN WHITE LANE LINE (8.3'RT)
BEGIN WHITE LANE LINE (20.1'RT)
BEGIN WHITE EDGE LINE (32.6'RT)

7970+55 NB405

BEGIN LANE SHIFT (GEOMETRIC TIE)
PC YELLOW EDGE LINE (21.6'LT)

PC WHITE WIDE LINE (10.6'LT)

PC WHITE LANE LINE (0.4'RT)

PC WHITE LANE LINE (11.4'RT)

PC WHITE EDGE LINE (22.4'RT)

PC TRAFFIC SAFETY DRUMS (25.4'RT)

8TH ST

1.405 TO SE

— NB

7968+70 NB405 (38.3'RT)
BEGIN SHOULDER CLOSURE TAPER

BEGIN TRAFFIC SAFETY DRUMS
7967+95 NB405

END LANE WIDTH TRANSITION
BEGIN LANE SHIFT

BEGIN YELLOW EDGE LINE (16.7'LT)
WHITE WIDE LINE (5.7'LT)

WHITE LANE LINE (5.3'RT)

WHITE LANE LINE (16.3'RT)

7970+55 NB405

END LANE_ SHIFT
YELLOW EDGE LINE (20.0'LT)
WHITE WIDE LINE (9.0'LT)

WHITE LANE LINE (2.0'RT)

WHITE LANE LINE (13.0'RT)
WHITE EDGE LINE (24.0'RT)
TRAFFIC SAFETY DRUMS (27.0'RT)

7970+20 NB405 (27.8'RT)

WHITE EDGE LINE (27.3'RT)

END SHOULDER CLOSURE TAPER
TRAFFIC SAFETY DRUMS

CHANNELIZATION DEVICE
SPACING (feet)

HOV LANE SYMBOL
7974+79 NB405

//

52
% W20-1
xe (MOD)
&
AN W12-501R
7970+00 NB405 (30.4'LT B/Y
END TRAFFIC SAFETY DRUMS
ot —
el
sB 1-405
_———"—_——"‘\’
T s INE ©
- 0‘ — — =" TOR
A1 CONNEC
- WS
- - LAKE W
@ L4053 - v 1405 1O

7974+10 NB405 (26.7' RT)
END TRAFFIC SAFETY DRUMS

BEGIN TEMP CONCRETE BARRIER

S,
$87;‘/s
7~

&

«

O

3

~

A

=

o
=3
T
L
w o
SB 1-405 TO SE 8TH ST &
—— 9
ITRSY
— - w o
wnwun
w
4
-

-

- S
it =
<
i s

HOV LANE SYMBOL
976+40 SE8-NB405
976+34 SE8-NB405

BEGIN TRAFFIC SAFETY DRUMS (2.0'LT)
END WHITE DOTTED LINE (12.0'RT)
BEGIN WHITE WIDE LINE (23.0'RT)

975+78 SE8-NB405
BEGIN YELLOW EDGE LINE (7.2'RT)
BEGIN WHITE DOTTED LINE (17.7'RT)
BEGIN WHITE EDGE LINE (28.6'RT)

w2n-1

0 50 100

MPH TAPER TANGENT

5070 40 80 SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13 35045 30 60
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_46.dgn A Washinat Stat
TIME 3:49:00 PM Resion ['sTaTe [ FED,AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | ran rer no
DATE 11712022 V ’ Department of Transportation MOT-46
PLOTTED BY SStuart 10 (WASH P RE LI M I NA RY FLATIRON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:3-2)
DESIGNED BY  B.YANG JOB NUMBER A | sHEET
E:LiRKiDD BBT{ :';?LTSRT XL5467 NOT FOR CONSTRUCTION TRAFFIC CONTROL PLAN SEGMENT 2C

. CONTRACT NO. LOCATION NO. STAGE 3, PHASE 2 OF

PROJ. ENGR. J. LEFOTU DATE DATE w d SHEETS
REGIONAL ADM. L.HODGSON REVISION DATE BY C9242 P.E. STAMP BOX P.E.STAMP BOX oo ° STA 5965+00 TO STA 5980+00




7978+48 NB405 MATCH EXISTING
END LANE SHIFT (GEOMETRIC TIE)
END YELLOW ENDE LINE (21.5 LT)
END WIDE LANE LINE (10.6 LT)
END WHITE LANE LINE (2.5 RT)
END WHITE LANE LINE (14.3 RT)

END WHITE EDGE LINE (26.3 RT)
5981+27 SB405 (27.3'RT)
BEGIN TRAFFIC SAFETY DRUMS

SB 11405 TO SE 8TH ST

- - 2

5993+52 SB405 (26.2'RT)
END TRAFFIC SAFETY DRUMS

10

N
b
)
¥ —
=o
oo
=3
E§ SB 1-405
w
52
w — 12+
fl#g —|12'%
W ey —[12'%
.Z_J — |12'%

P ———— 2!
(:5 /-
=

11" 22—

N\ 10
e o
7983+69 NB405 (21.3' RT) MATCH 'EXISTING
INE

L g???mﬁﬁ%"&ﬂ% LINE (8.8'RT)
979172 SEBNBACS 7983476 NBAOS - —
TOP BAR PT WHITE EDGE LINE (39.2'RT)
END WHITE WIDE LINE (12.0'RT) .
EEGIN. WHITE. LANE LINE 125 RT) e NBE‘I)ESGIN TRAFFIC SAFTY DRUMS (50.2' RT)
END TEMP CONCRETE BARRIER (24.6'RT) 7987+64 NB405 (32.5'RT)
END TEMP CONCRETE BARRIER (32.5'RT) MATCH EXISTING
HOV_LANE SYMBOL END YELLOW EDGE LINE (36.3'RT) END WHITE EDGE LINE
979+71 SES-NB405 BEGIN WHITE WIDE LINE (36.3'RT)
979+13 SE8-NB405 (2.0'LT)
W12-501L END TRAFFIC SAFETY DRUMS
B/Y BEGIN TEMF _CONGRETE BARRIER 7989+58 NB405 MATCH EXISTING
— BEGIN RAMP TRANSITION
BEGIN WHITE EDGE LINE (32.7'RT)
m 7990+29 NB405 MATCH EXISTING
BEGIN WHITE WIDE LINE (21.5'RT)
N WORK AREA BEGIN WHITE DOTTED LINE (21.5'RT)
—=—OR TEMPORARY CONCRETE BARRIER
om—— OR £ TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED)
& & PEDESTRIAN FENCE
______ - RELOCATED SIGN (EXISTING LOCATION
° SIGN (EXISTING LOCATION) CHANNELIZATION DEVICE
(PROPOSED LOCATION) SPACING (f
ot BARRICADE TYPE 3 (feet)
MPH TAPER TANGENT
-_—
PEDESTRIAN CHANNELIZING DEVICE 50/70 0 80 ' . .
X EXISTING SIGN TO BE REMOVED 35/45 30 60 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_47.dgn A Washingt Stat
TIME 3:49:13 PM Recion [ SWE | FED.AID PROJ.NO. ashington State 1-405; RENTON TO BELLEVUE WIDENING | rian rer vo
DATE 17z Y VA Derariment ol Transrortaton] D EXPRESS TOLL LANES PROJECT | 9G4
PLOTTED BY  SStuart 10 |WASH P RE LI M I NA R FLATIRON LANE ;,,%ﬁ (2C:3-2)
DESIGNED BY  B.YANG J0B NUMBER A LANE 7~
ENTERED BY  B.YANG XL5467 NOT FOR CONSTRUCTION =l TRAFFIC CONTROL PLAN SEGMENT 2C
CHECKED BY S. STUART CONTRACT NO. LOCATION NO. STAGE 3. PHASE 2
PROJ. ENGR. J. LEFOTU C9242 - | WOOd ’
REGIONAL ADM. L. HODGSON REVISION DATE | BY b£ sTAWP BOX bE STAWP BOX o STA 5980+00 TO STA 5995+00




LEGEND

Y WORK AREA
——0R A TEMPORARY CONCRETE BARRIER
o OR TRAFFIC SAFETY DRUM

TEMPORARY IMPACT ATTENUATOR
DIRECTION OF TRAFFIC

TEMPORARY SIGN (POST MOUNTED)
TEMPORARY SIGN (BARRIER MOUNTED)

TEMPORARY SIGN (SKID MOUNTED)

K N/VW

7996+23 NB405 MATCH EXISTING
YELLOW EDGE LINE (24.0'LT)
WHITE WIDE LINE (13.0'LT
WHITE LANE LINE (1.0'LT

6003+31 NB405 (24.1'RT)

=
-
b
b
X
S
BEGIN TRAFFIC SAFETY DRUMS
WHITE LANE LINE (11.0'RT

PEDESTRIAN FENCE
_______---RELOCATED SIGN (EXISTING LOCATION)
(PROPOSED LOCATION)
6005+25 NB405 (24.2'RT) ### BARRICADE TYPE 3
'RT) END TRAFFIC SAFETY DRUMS
WHITE EDGE LINE (22.3'RT) -— PEDESTRIAN CHANNELIZING DEVICE
X EXISTING SIGN TO BE REMOVED
8007+20 NB405
BEGIN 20:1 RAMP TAPER
PT YELLOW EDGE LINE (24.0'LT)
a PT_WHITE WIDE LINE (13.0'LT
o PT WHITE LANE LINE (1.0'LT)
O PT WHITE LANE LINE (11.0'RT)
8 PT WHITE EDGE LINE (22.0'RT)
N SB 1-405 END TEMP CONCRETE BARRIER (25.0'RT)
A BEGIN TRAFFIC SAFETY DRUMS (25.0'RT)
o NE 47,
E‘é% e e e D S H ST TO SB I
E g
Wy TH
Hz T T SB405 | g ST 10 55,
= - - = - - - - - _ _ _ NB J405 — — -405
w . - - S
LULS 2 - - - - - - = = - - > B
n< = = - - @
al .- ---““‘ b -
w3 == —— = -7 — ‘\\!\_\_\\\“ N
z i __ " = - - NB 1405 7o 0= —““‘
3 12 - JONEITH sr—=x=
| ot = —
< 30" 7 ALIGN PROPOSED SIGNS
= 996+97 NB405-NE4
V ‘ 36" PC TEMP_CONCRETE BARRIER (23Lr) W/'H TEMPORARY LANES d
PC YELLOW EDGE LINE (0.7'RT)
30" PC WHITE LANE LINE (11.7'RT)
A '/ PC WHITE EDGE LINE (22.7'RT)
-

- 7996+30 NB405 (25.5'RT)
W12-502 W1%401R END 1671 BARRIER TAPER

7995+40 NB405
BEGIN TEMP CONCRETE BARRIER (29.0'RT)
BEGIN 16:1 BARRIER TAPER

END WHITE WIDE LINE (22.0'RT)

BEGIN WHITE EDGE LINE (22.0'RT)

1002+25 NB405-NE4
/ 48" PT TEMP CONCRETE BARRIER (12.0'LT) 1005+03 NB405-NE4 (5.5'RT
END WHITE WIDE LINE (33.3'RT 4 TRUCKS PT YELLOW EDGE LINE (9.0'LT) BEGIN WHITE, WIDE LINE
7993+72 NB405 BEGIN YELLOW EDGE LINE (33.3'RT) ps END WHITE LANE LINE (2.0'RT)
£ YT ories L pre) NG BEH LT J0E LE (22 20
END WHITE WIDE LINE (34.7' RT) EXIT_13A EXIT 138 1003+56 NB405-NE4
BEGIN WHITE LANE LINE (34.7'RT) PC TEMP CONCRETE BARRIER (12.0°'LT)
7993+62 NB405 (55.9' RT) NE 4th St| NE 8th St PC YELLOW EDGE LINE (9.0'LT)
END TRAFFIC SAFETY DRUMS LEFT LANE RIGHT LANE

8007+17 NB405

PC WHITE WIDE LINE (2.0'RT) END TEMP CONCRETE BARRIER (51.4'RT)
PC WHITE EDGE LINE (13.0'RT) END WHITE WIDE LINE (68.5'RT)

W21-30 (MOD) BEGIN WHITE EDGE LINE (68.5'RT)

END WHITE WIDE LINE (83.7'RT)
BEGIN YELLOW EDGE LINE (83.7'RT)
NB450
LINE
2 : 2 2 5.5'
SR gz [az SO woRK  SHID 4a . qa  SHLD
RAMP |~ RAMP
‘% LANE | LANE |; LANE | LANE LANE | LANE
i

6007+00

CHANNELIZATION DEVICE
SPACING (feet)

MPH TAPER TANGENT (') 5'0 1(')0
50/70 40 80 SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467 PS_TC_48.dgn A Washingt Stat
TIME 2:58:23 PM Reson [ st [ FED.AID PROJ.NO. ashington State I-405; RENTON TO BELLEVUE WIDENING [ rian rer no
DATE 712022 WV ’ Department of Transportation MOT.48
PLOTTED BY _ SStuart 10 (WASH P RE LI M I NA RY ON LANE ;%ﬁ AND EXPRESS TOLL LANES PROJECT (2C:3-2)
DESIGNED BY B. YANG JOB NUMBER A \ga SHEET
ENTERED BY _B. VANG XLo467 NOT FOR CQNSTRUCTION FLATIRON LANE 7 |, tric GoNTROL PLAN SEGMENT 2¢
g:cE)(jKEENDG:Y j EE:S.FJ CONTRACT NO. LOCATION NO. d STAGE 3, PHASE 2 o
REGléNAL ADM- L- HODGSON REVISION DATE BY 9242 P.E. STAMP BOX > P.E. STAMP BOX e v ' oo L4 STA 5995+00 TO STA 6010+00 SHEETS




8009+00 NB405 (26.7'LT)

8

YELLOW EDGE LINE

009+16 NB405 (27.8' RT

END TRAFFIC SAFETY DRUMS
BEGIN TEMP CONCRETE BARRIER

8010+16 NB405 MATCH EXISTING
END WHITE WIDE LINE (9.0°LT)
END WHITE LANE LINE (3.0'RT)
END WHITE LANE LINE (15.0'RT)

30"

30u

4
W12-501R
B/Y
| 6015+73 SB405 (38.4'RT)

-
BEGIN TRAFFIC SAFETY DRUMS 114TH AVE SE
END WHITE EDGE LINE (26.6'RT) =
114TH AVE SE
74 10+97 NB405-NE6 MATCH EXISTING
END 20:1 RAMP_TAPER — ——
36“ END YELLOW EDGE LINE (14.7°'LT) —_— —
/. =
/C\TI W12.401R ,/Mmu
‘S B/Y o ; @ C
S B sB 1-405
® SB405 LINE
= o
o2 ‘
25
58 ——
w e —— e ——— .
| J—
- ———
wol—— 11 NB 1-405
o5t == - - —— 2% NB405 LINE
Lé—‘wr - _ _ _ _ oo 12'% —
5 — 2 2 1'%
L 1 — | o
5 [ r —/ CONTROLLED ACCESS ACCEL: 720' (MIN)
B CONTROLLED ACCESS DECEL: 435" (MIN)
s ha—— —
NB 1-405 TO NE 4TH ST —
14" —— \
NB |-
1009+77 NB405-NE4 (2.7'RT) 1-405 TO NE 8TH sT —.
MATCH EXISTING
END WHITE EDGE LINE
1009+60 NB405-NE4 (11.7'LT)
~
END YELLOW EDGE LINE 8013+51 NB405 (35.6' RT
END TEMP CONCRETEJBWQl @
8+33 NB405-NE8 (13.6' RT) =
“E"QSC\',*VHETXE'STE'SSE LINE PLACE TEMPORARY CONCRETE BARRIERS N
WITH 8 FOOT DRAINAGE OPENINGS FROM g’ LEGEND
En?"rscn&é%'s”ﬁﬁeo'o' RT STA 8011+75 TO 8013+51 ~ WORK AREA
END YELLOW ' EDGE LINE ———O0R /\ TEMPORARY CONCRETE BARRIER
e—OR 8 TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
> TEMPORARY SIGN (BARRIER MOUNTED)
X TEMPORARY SIGN (SKID MOUNTED) CHANgEk:'ﬁﬁlgo(':ee?)EWCE
b— &
:EES:T:: SFIZ':JCTEXISTING LOCATION) MPH TAPER TANGENT
@\(PROPOSED LOCATION) 50170 40 80
ot BARRICADE TYPE 3
- PEDESTRIAN CHANNELIZING DEVICE . . )
X EXISTING SIGN TO BE REMOVED 0 50 100
SCALE IN FEET
FOR TRAFFIC CONTROL SHEET NOTES, SEE SHEET MOT-N13
FILE NAME c:\users\sstuart\documents\projectwise\workingdir\wsdot\dms20058\XL5467_PS_TC_49.dgn A )
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MATCH LINE B - SEE BELOW
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' : " S 30" THE CITY OF BELLEVUE. -
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CLOSED w AHEAD 5C {|[114TH AVE e 5C || OPEN TO R3-2
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LEGEND AHEAD -
. WORK AREA (LONG TERM) 36"
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28+11 MAIN (8.7'LT)

ROAD
CLOSED
AHEAD
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BEGIN DOUBLE YELLOW CENTERLINE

MATCH LINE A - SEE SHEET MOT-66(2C:2&3)
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14T aige TO
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=== OR [\ TEMPORARY CONCRETE BARRIER
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<kKl SEQUENTIAL ARROW

-— PEDESTRIAN CHANNELIZING DEVICE
AN TYPE 3 BARRICADE
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30+66 MAIN (10.7'LT)

END WIDE LANE LINE
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BEGIN DOUBLE YELLOW CENTERLINE

32+58 MAIN (0.4'RT)

END DOUBLE YELLOW CENTERLINES
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900 FEET AHEAD || "p.3'3
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48" X 18"
M4-10R
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AHEAD
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END DOUBLE YELLOW CENTERLINE
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BEGIN DOUBLE YELLOW CENTERLINE
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WITH FLAGS

1004+77 NE8-SB405 (41.5'LT
END TEMP CONCRETES BARRIER

1004+77 NE8-SB405 (31.0 LT /
STOP PAVEMENT MARKING /

W1-4(R)
W20-1 MOUNT ON
MOUNT ON LIGHT POST
LIGHT POST
- 250"+
-y - |
b
SB 1-405
1003+17 NE8-SB405 (39.4'LT
e END CENTERLINE
— NB I-405
DN WORK AREA
—— QR A TEMPORARY CONCRETE BARRIER
== OR E TRAFFIC SAFETY DRUM
== TEMPORARY IMPACT ATTENUATOR
—— DIRECTION OF TRAFFIC
b TEMPORARY SIGN (POST MOUNTED)
St BARRICADE TYPE 3
I?( TEMPORARY SIGN (SKID MOUNT)
- PEDESTRIAN CHANNELIZING DEVICE
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PEDESTRIAN RAMP
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SHEET MOT-DO01.
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SHEET MOT-DO01.
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9
—
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BEGIN CENTERLINE —_
—
—~—_
T
T
T
T
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0 50
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/] ROAD CLOSED

1= <= VEHICULAR DETOUR ROUTE
<> PEDESTRIAN DETOUR ROUTE

) TEMPORARY SIGN (POST MOUNTED)
1 PEDESTRIAN CHANNELIZING DEVICE

* MOUNT ON LIGHT POST
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so | MAIN ST |1 s | MAIN ST s | MAIN ST/ so | MAIN ST|z s | MAIN ST | M4-98 M4-98 M4-98
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